
TENDER DOCUMENT 

 

 

FOR 

 

 

CONSTRUCTION OF TEMPLE AT JHARIA VIHAR COLONY TOWNSHIP AT 

BELGORIA 

 

 
 

 

 

Tender Notice No : 08 /2012-13   

 

 

 

 

PLACE OF WORK   :  BELGORIA, DHANBAD 

 

 
 

 

 

 

PART – I 
 

 

 

Technical Bid 

 

 

 

 

 

 

 

 

 

 

JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY 

HATIA MORE, GOLF GROUND ROAD, DHANBAD 

JHARKHAND 



 
PART – I 

 

 

JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY 

HATIA MORE, GOLF GROUND ROAD, DHANBAD. 

JHARKHAND, INDIA 
 

 

TENDER DOCUMENT 

 

 
NAME OF WORK : 1. Construction of Mandir at Jharia Vihar Township 

at Belgoria, Dhanbad. 

. 

PLACE OF WORK : JHARIA BIHAR, BELGORIA, DHANBAD. 

 

NAME OF CONTRACTOR :  

 

 

ADDRESS :  

 

 

 

 

TENDER NOTICE NO :     

 

DATE & TIME OF RECEIPT OF TENDER  :   13.03.2013 AT 3.00 P.M. 

 

DATE & TIME OF OPENING OF TENDER :   13.03.2013 AT 3.30 P.M 

 

DATE OF ISSUE OF TENDER DOCCUMENT : From  ...................  to   ........................... between  

11:00 AM to   04:00 PM. 

 

 

MONEY RECEIPT NO & DATE 

For issue of Tender Document 

 

: 

 

 

 

 

 

 

 
SIGNATURE OF ISSUING AUTHORITY  



TENDER DOCUMENT 

 

 

FOR 

 

 

JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY 

HATIA, GOLF GROUND ROAD, DHANBAD. 

JHARKHAND,INDIA 
 

 

 
 

DETAIL TO BE FURNISHED BY THE TENDERER 
 

1. Name of the tenderer     : 

2. Permanent address    : 

 

3. Local or Temporary Address   :   

 

4. Registration No    :  

5. Details of Earnest money deposit  : 

6. Up to date Income Tax clearance Certificate : 

8. Up to date sales Tax clearance Certificate : 

9. Certified copy of Labour license  : 

 

 This tender document issued to : 

 Address    :   

 

 

 

 

Signature of Contractor 

 

 

 

Name of the contractor 

 

 

 



>fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn A 
 

fufonk vkea=.k lwpuk la[;k ----08-----@2012&13 fnukad 16-02-2013 

 

>fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn }kjk fuEufyf[kr dk;Z@dk;ksZ gsrq vuqHkoh ,oa l{ke Bsdsnkjksa 

ls izfr”kr nj mij@uhps vk/kkj ij nks Hkkxksa esa ¼Hkkx I ,oa II ½ eqgjcan fufonk,¡ vkeaf=r dh tkrh gS %& 
 

1- foKkiu nkrk dk uke   & mi fodkl vk;qDr&lg&ifj;kstuk funs”kd]  

ts0vkj0Mh0,0] /kuckn A 

2- fufonk i= izkIr djus dh vof/k ,oa le; & 19-02-2013 ls 27-02-2013 rd 4-00 cts vijkg~u 

3- fufonk tek djus dh vafre frfFk  & 13-03-2013 dks 3-00 cts vijkg~u rd 

4- ikVZ&I fufonk [kksyus dh frfFk ,oa le; & 13-03-2013 dks 3-30 cts vijkg~u 

5- ifjek.k foi= fcØh dk LFkku  & ts0vkj0Mh0,0 dk;kZy;] ghjkiqj] /kuckn A   

6- fufonk tek djus dk LFkku  & ts0vkj0Mh0,0 dk;kZy;] /kuckn A    

7- fufonk [kqyus dk LFkku    &  ts0vkj0Mh0,0 dk;kZy;] ghjkiqj] /kuckn A   

8- dk;ksZ dk fooj.kh %&                        

Ø0 dk;ksZ dk fooj.kh izkDdfyr jkf”k 
vxz/ku dh 

jkf”k 

ifjek.k 

foi= dk 

eqY; 

dk;Z dh 

vo/kh 

1- >fj;k fcgkj csyxfM+;k esa eafnj 

dk fuekZ.k dk;ZA  

 

 ` 34,38,185.56            

 

 ` 68,765.00            

 

` 1000.00            

 

13 ekg 

 

 

9- fufonknkrkvkss dks O;fDrxr :i ls igpku i= ds lkFk mifLFkr jgus ,oa oS/k vf/kdkj i= 

izLrqr djus ij gh  fufonk dkxtkr fn, tk;saxs A 
 

10- ifjek.k foi= Ø; gsrq iSu uEcj] okf.kT; dj lQy izek.k i= ,oa pfj= izek.k i= dk lqLi’V 

Nk;k izfr izLrqr djuk gksxk A 
 

11- fufonk nks fyQkQk i)fr ds vuqlkj izkIr dh tk;sxh ftlesa ,d fyQkQk VsDuhdy chM ,oa 

nqljk fyQkQk izkbl chM dk gksxkA fnukad 13-03-2013 dks dsoy VsDuhdy chM dk fyQkQk 

[kqysxkA VsDuhdy chM esa tks fufonkuqlkj DokfyQkbZ djsxs mUgh dk izkbl chM blds gsrq 

fu/kkZfjr frfFk dks [kksyk tk;sxkA VsDuhdy chM ,oa izkbl chM dk eqgjcUn fyQkQk ,d rhljk 

fyQkQk esa lhy dj fnukad 13-03-2013 dks fu/kkZfjr le; lhek esa Mkyuk gSA  
 

12- nks fyQkQk i)fr ls fufofnr dk;ksZ ds fufonkdkjksa dks VsDuhdyh DokyhQkbZ djus gsrq 

fuEufyf[kr vgŸkkZ dks iqjk djuk vfuok;Z gksxkA fuEukfdr vgŸkkZvksa dks /kkfjr ugh djus okys 

fufonk izLrko dk izkbl chM ugha [kksyk tk;xkA 
 

d½ eq[; losnd ¼izkbe dkUVªsDVj½ ds :i esa leku dk;Z dk vuqHko fufonk vkefUrzr gksus 

okys fnu ds iwoZ ekg ds vfUre frfFk ls ihNys lkr o’kZ iwoZ rhu esa ls ,d gksuk vfuok;Z 

gksxk & 

  

i)          izkDdfyr jkf”k ds 80% jkf”k ds lerqY; ;k T;knk dk ,d dk;Z lQyrk iqoZd  

       iq.kZ djus dk vuqHkoA 

;k 

ii) izkDdfyr jkf”k ds 50% jkf”k ds lerqY; ;k T;knk dk nks dk;Z lQyrk iqoZd iq.kZ 

djus dk vuqHko A 



;k 

iii) izkDdfyr jkf”k ds 40% jkf”k ds lerqY; ;k T;knk dk rhu dk;Z lQyrk iqoZd   

iq.kZ djus dk vuqHko A 

 

,rn laca/kh izek.k i= layXu djuk vfuok;Z gksxk A 
  

[k½ eq[; laosnd ¼izkbZe dkUVªsDVj ½ ds :i esa fufonk nkrk dk vlSfud vfHk;a=.k dk;ksZ dk 

ihNys rhu fofŸk; o’kksZ esa dwy iyVko ¼V.kZ vksoj½ izkDdfyr jkf”k dk 90% ds lerqY; 

jkf”k ;k vf/kd gksuk vfuok;Z gksxkA ,rn laca/kh izek.k i= layXu djuk vfuok;Z gksxkA 

 

x½ leku dk;Z dk eryc %& Hkou fuekZ.k lac/kh vlSfud dk;ZA 
  

13- laosnd dks fd;s x;s dk;Z dk LkHkh xq.koŸkk fu;U=.k tk¡p fjiksVZ lefiZr djus ds mijkUr gh 

foi= dk Hkqxrku fd;k tk;sxk A 
 

14- ljdkj }kjk le;&le; ij etnwjksa ds fy, Lohd`r dh xbZ nj dk Hkqxrku djuk vfuok;Z 

gksxkA 
 

15- v/kksgLrk{kjh rFkk l{ke inkf/kdkjh dks fdlh Hkh fufonk dks fcuk dkj.k crk;s jn~n djus ;k ,d 

ls vf/kd laosndks esa dk;Z dks ck¡Vus dk vf/kdkj lqjf{kr jgsxk A 
 

16- ifjek.k foi= dk eqY; ¼tks ykSVkbZ ugh tk;sxh½ fdlh Hkh jk’Vªh;@vuqlwfpr cSad }kjk fuxZr cSad 

MªkQ~V ds ek/;e ls yh tk;sxh] tks eq[; izca/kd]] >fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn ds 

inuke ls fuxZr gksxk ,oa /kuckn “kk[kk ij ns; gksxkA  
 

17- vxz/ku dh jkf”k ,u0,l0lh0 ds vkBokW fuxZr ;k 3@5 o’khZ; iksLV vk~WfQl dk lkof/k tek izi= 

;k cSd Mªk¶V@cSad xkjaVh ¼>kj[k.M fLFkr fdlh jk’Vªh;@vuqlwfpr cSad ls tks eq[; izca/kd 

¼vlSfud½ >fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn ds i{k esa izfrKkfir@fuxZr gksxkA vxz/ku 

ds :i esa tek dh tkus okyh cSad xkj.Vh dh oS/krk fufonk dh oS/krk ls 45 fnu T;knk gksxkA 
 

18- ,djkjukek ds vof/k esa dk;Z iw.kZ ugh djus ij fu;ekuqlkj dkjokbZ dh tk;sxhA   
 

19- l”krZ fufonk ekU; ugh gksxh A 
 

20- fufonk ftu lEosnd ds i{k esa fuf.kZr gksxk bUgs lwfpr djus ds nl fnuksa ds vUnj ,Q&2 izi= 

ij ,djkjukek dj dk;Z izkjEHk djuk gksxk] vU;Fkk foyECk gksus ij vxz/ku dh jkf”k tIr dj yh 

tk;xh A 
 

21- fo”ks’k lwpuk ds fy, v/kksgLrk{kjh ds dk;Zy; ls feys ;k lwpuk iÍ ij ns[ks A 
 

22- [kuht leuqnku fu;ekoyh 1972 ds fu;e ¼10½ dk vuqikyu djuk gksxkA lHkh O;ogkfjr y/kq 

[kuht dks [kuu inkf/kdkjh }kjk lR;kfir dk;Z dh MNF miyC/krk ij lEikfnr dk;ksZ dk 

Hkqxrku fd;k tk;sxk A 
 

23- ifjek.k foi= esa n”kkZ;s x;s nj ls 10% ls de dh fufonk nj vekU; gksxh A 
 

24- fufonknkrk ftl dk;Z ds fy, fufonk ns jgs gS os Lo;a LFky Hkze.k ,oa losZ dj gh vkSj mldh 

lgh fLFkfr ls larq’V gksus ds ckn gh fufonk nj vafdr djsa A 
 

25- ljdkj }kjk le;&le; ij tkjh funsZ”kks vuqns”kks dk ikyu djuk vfuok;Z gksxk A 
 

26- laosnd =qfViq.kZ lkefxz;ks dh vkiwfrZ ,oa xyr O;ogkj ds fy, iw.kZr% nks’kh ekus tk;sxs A 
 

27- flesUV ,oa NM+ dh [kjhnxh laosnd dks foHkkx }kjk vuqeksfnr dEiuh ls djuh gksxh rkdh 

xq.koŸkk ij fu;a=.k j[kk tk lds A 



 

28- fdlh Hkh rjg dh nj c<+ksrjh ekU; ugh gksxh A 
 

29- dk;Z dh izkDdfyr jkf”k ,oa rnuqlkj vxz/ku dk jkf”k ?kV c<+ ldrh gS A 
 

30- dk;Z lekfIr ds ckn ,d o’kZ rd dk;Z dk j[k&j[kko dk nkf;Ro laosnd dk gksxkA blds fy, 

vyx ls dksbZ jkf”k ns; ugh gksxkA  
 

31- bl fufonk dks Web site –http://www. jrda.in ij Hkh ns[kk tk ldrk gSA fufonk nLrkost dks 

mi;qZDr Website ls down load dj fufonk esa iz;ksx fd;k tk ldrk gSA fufonk ds lkFk 

ifjek.k foi= dk eqY; Part – I i.e. technical bid ds lkFk layXu djuk vko”;d gSA    
 

 

 

g0@& 

 mi fodkl vk;qDr&lg&ifj;kstuk funs”kd]  

>fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn  

Kkikad %            fnukad% 

  izfrfyfi %&  1- Web emission, ts0 lh0 efYyd jksM] ghjkiqj] /kuckn&—Ik;k layXu fufonk nLrkost ,oa 

bl N.I.T. dks ts0vkj0Mh0,0 web site–http://www. jrda.in esa izdk”ku djus dh —ik djsaA 

  2- ojh; foŸk izca/kd] >fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn A 

  3- mi fodkl vk;qDr&lg&ifj;kstuk funs”kd] >fj;k iquokZl ,oa fodkl izkf/kdkj] /kucknA 

     
 

 

  

 mi fodkl vk;qDr&lg&ifj;kstuk funs”kd]  

>fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn  

Kkikad %            fnukad% 

izfrfyfi %& mik;qDr] /kuckn&lg&izca/k funs”kd] >fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn dks 

lwpukFkZ izsf’krA    

 

 

 

 mi fodkl vk;qDr&lg&ifj;kstuk funs”kd]  

>fj;k iquokZl ,oa fodkl izkf/kdkj] /kuckn  

 
 

 

 

 

 

 

 

 

 

 

 

 



JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY, DHANBAD 
 

Detail Notice For Inviting Tenders 
 

 

1. Sealed tenders on prescribed bill of quantity to be eventually drawn in P.W.D form No. F2 

(Revised) are invited for the works of   “Construction of Temple at Jharia Vihar Colony 

Township at Belgoria” from contractors having requisite experience. 
 

2. Detailed estimates, plans and specification for the work can be seen in the office of the 

JRDA, Dhanbad during working hours on working days except the day of opening of the 

tender. 
 

3. Tender document containing notice inviting tender, bill of quantities, details to be furnished 

by the tenderers and general guidance and special conditions can be obtained from the 

office of JRDA, Dhanbad during working hours on any working days from           

19.02.2013 to 27.02.2013 on payment of the amount as indicated which is non refundable. 
 

4. Tender document will be issued only on production of sale tax clearance certificate & PAN 

NO on request with an application submitted up to 03.00 pm on dated  13.03.2012 
 

5. Tender will be received up to 03.00 pm on 13.03.2012 and will be opened on the same day 

at 03.30 pm in presence of the intending tenderers or their authorised agents. In the event 

of the specified date for the submission of bids being declared a holiday, the bids will be 

received upto the appointed time on next working day. 
 

6. Time period of the work is:- 13 months from the date of written order to commence the 

work.   
 

7. Tenderers are required to deposit requisite earnest money in shape of National Saving 

Certificate (8
th

 issue) or Postal Time Deposits 3/5 years, duly pledged to the DDC, 

Dhanbad-cum-Project Director, JRDA, Dhanbad or Bank draft issued by any Nationalised/ 

scheduled bank payable at Dhanbad Branch /irrevocable Bank guarantee issued by any 

scheduled Bank situated in the state of Jharkhand in favour of DDC, Dhanbad-cum-Project 

Director, JRDA, Dhanbad, failing which the tender will be invalid. Bank guarantee (and 

other instruments having fixed validity) issued as earnest money for the tender shall be 

valid for 45 days beyond the validity of the tender.  
 

8. When a tender is selected and accepted, the tenderer shall deposit the requisite amount of 

the initial security money. The amount of earnest money will be converted into a part of the 

initial security money which will have to be augmented to cover the initial security deposit 

augmentation. The initial security deposit will be 5% of the value of the tender. The same 

can be in any of the form as detailed in the paragraph 7 above. 
 

9. The total security deposit will be 10% (Ten percent) of the agreement amount. Remaining 

5% (Five percent) shall be deducted from the running account bills of the gross value of 

each bill.  
 

10. The earnest money deposited by the selected tenderer which accompanied the tender will 

be forfeited in case he fails to deposit the balance amount towards 5%(five percent) initial 

security deposit or to sign the agreement within 10 days of being called upon to do so after 

acceptance of his tender. 
 

11. The department reserves the right to reject any or all tenders or accept any tender 

considered advantageous to the department.   
 



12. The tender should be accompanied with Pan No. and sales tax clearance certificate failing 

which the tender shall be liable to be rejected. 
 

13. The tenderers are also required to submit the certified copy of labour license obtained from 

the labour department of the area failing which the tender shall be liable to be rejected.  
 

14. This notice inviting tenders will form a integral part of the documents and consequently 

this should be submitted along with the tender with every pages duly signed as token of 

acceptance. 
 

15. For details to be furnished by the tenderer, a separate sheet is attached with BOQ/tender 

documents which should consequently be submitted along with the tender after furnishing 

all details in full duly signed as token of acceptance, failing which the tender shall liable to 

be rejected. 
 

16. The General guidance and special condition attached (i.e. PART –I ) and the BOQ (i.e. 

PART –II) will form a integral part of the contract documents and pages should be duly 

signed by the contractor as token of acceptance. 
 

17. The tenderers should quote their rates not item wise but only in any one of the three way in 

terms of EQUAL OR PERCENTAGE BELOW or PERCENTAGE ABOVE, indicated at 

the synopsis of BOQ both in figures and words. Tenderers should strike out those which 

are not applicable to them, duly signed, failing which the tender shall be liable to be 

rejected. In case of any difference in the rates of figures and words, minimum will be taken 

into consideration. 
 

18. If any tenderer quotes their rates item wise or attempts an modification in the rates shown 

in the BOQ, their tender will be liable for rejection Any cutting done by the tenderers must 

be signed. No overwriting will be allowed 
 

19. The tenderers should not stipulate any additional condition in their tender for increase of 

rates due to increase in the rates of Taxation, Rly fright etc. No escalation clause in respect 

of rise and fall of prices shall be entertained in the tender. Tender with any condition shall 

be liable for rejection at the discretion of the accepting authority. 
 

20. The tender will be liable for rejection on the ground of unworkable rates quoted by the 

tenderer.      
 

21. Each page of the tender documents must invariably be signed by the tenderer. Any page 

without signature shall make the tender invalid. 

 

22. The rates shown in the BOQ is inclusive of all taxes, royalties and shall also include other 

incidental charges.   
 

23. The selected tenderer will have to follow strictly the conditions laid down in the minimum 

wages act during the period of construction. 
 

24. It will be obligatory for the tenderers to keep their offers open for acceptance for a period 

of 180 days from date of opening of technical bid. After that period, a tenderer shall have 

the option for withdrawing the tender in writing. In that case the earnest money shall be 

returned/refunded in full. 
 

25. No payment however shall be made until the agreement is executed. 
 

26. The tenderer should get themselves acquainted with the working condition of the site 

locality and the details of work to be carried on before submitting the tender. 
 



27. In the event of the tender being submitted by a firm, it must be signed by authorised partner 

there of or it shall be signed by a person holding a power of attorney authorizing him to do 

so and which shall be produced on demand. 
 

28. The details of works and their estimated value, the cost of tender paper and amount 

required for earnest money deposit are as under. 
 

 

29. The tenderer failing to negotiate even after notice, his/their tender shall not be further 

considered and no representation what so ever will be entertained in future. 
 

30. The contractor shall have to procure all the required materials at their own cost for which 

no compensation or extra charges are payable to the contractor.  
 

31. Procurement of Cement is responsibility of the contractor. The agency may be given 

cement at the agreement rate for purchase of cement between Distt. Admn. and Cement 

manufacturer for use in various government works, if available. However the cost of 

cement have to be born by the contractor and payment is to be made directly to the cement 

manufacturer.  

32. The Earnest Money Deposit is to be submitted in a separate Envelope altogether, 

superscribing “Earnest Money Deposit”; and not inside the envelope containing Part I or 

Part II of the Bid. 

33. The Part I & Part II should also be put into separate sealed envelopes superscribed as such. 

Thereafter all the three envelopes should be submitted in a sealed envelope with 

appropriate superscription. 

34. If the tenderer quotes rate of more than 10% (Ten percent) below estimated rate then the 

tender will be treated as invalid. 

35. Financial turnover and cost of completed works of previous years shall be given a 

weightage of 5% per year to bring them at current price level, while evaluating the 

qualification requirement and bid assessment of the bidders. 

36. In case of any discrepancy between the tender documents downloaded from the website 

and the master copy available in the office, the latter shall prevail and will be binding on 

the tenderers. No claim on this account will be entertained. 

 

 

 

 

Chief Manager (Civil) 

Jharia Rehabilitation and Development Authority,  

Dhanbad. 

SN  Name of work Estimated 

Amount 

Earnest 

Money 

Cost of  

Tender Paper 

Time of 

Completion  

01  Construction of 

Temple at Jharia 

Vihar Colony 

Township at 

Belgoria 

 

 

` 34,38,185.56 

 

 

` 68,765.00 

 

 

` 1000.00 

 

 

13 months 



 

JHARIA REHABILITATION AND DEVELOPMENT, AUTHORITY 

HATIA MORE, GOLF GROUND ROAD, HIRAPUR, DHANBAD 

 
GENERAL GUIDANCE AND SPECIAL CONDITIONS 

 
1. Tender Documents with all its encl., complete in all respect as per N.I.T. should be enclosed in 

a sealed cover for each work separately and so submitted by dropping in the office tender box 

or sent by registered post, so that it may reach to the JHARIA REHABILITATION AND 

DEVELOPMENT, AUTHORITY before the time fixed to receive the tender. 
 

2. Nature of the work for which tender is being submitted and name of the tenderer submitting the 

tender must be mentioned on sealed cover in block letters. 
 

3. Tender documents may be submitted with a forwarded letter but must invariably be submitted 

along with required earnest money, PAN NO and sales tax clearance certificates and labour 

license and accordance all details must be furnished on the separate sheet attached the B.O.Q. 

for the same. 
 

4. The tenderer should furnish details of any similar type of work carried out by the tenderer or in 

hand of the work and full address of the Principal Engineer. to whom reference can be made if 

required Certified copy of all certificate in this regard would be submitted. 
 

5. The tenderer should furnish details of plants and machineries in possession for the execution of 

the work such as concrete mixture, vibrator etc. and technical staff they posses and will employ 

to execute the work. 
 

6. All tender documents are complementary to one another and shall be as fully and effect fully 

binding on the contract. 
 

7. The tenderer shall study the detailed estimates, plans, specification and design drawing 

carefully before submitting the tender. 
 

8. The tenderer should be acquainted himself well in advance with the working condition of the 

site and locality and the detail of work to be carried out there. He shall be presumed to have 

satisfied himself as to the nature extent and practability of all works, all regards land and 

buildings available for accommodation that may be required for temporary purpose in 

connection with the work. He must make his own inquiries for temporary purpose in 

connection with the work. He must make his own inquiries as to work yard, sites, depots and 

dumps and as to acquisition of such additional site and areas as may be necessary for 

temporary purposes during construction. He shall be also presumed to have fully acquainted 

himself with all details of site, location, availability of all transport of materials and soft water, 

climate / geological condition, labour (both skilled and unskilled labour) and other laws and 

regulations and in general with all necessary information and date etc. pertaining to and needed 

for the work and no claim what so ever in these respects will be entertained by the department. 
 

9. The rates shown in the B.O.Q are inclusive of all taxes, royalties, all other incidental charges 

and no claim in this respect will be entertained by the department. 
 

10. Taxation, railway freight, incidental charges of materials and labour are payable by the 

contractor and no claim what so ever in this regard will be entertained by the department. 

11. No claim shall be entertained on the ground for fluctuation of rates on labour and materials etc. 

in the market during the period of filling the tender and completion of the work. 
 



12. The construction of work commence from the date of issue of work order unless otherwise 

mentioned. 
 

13. Work will be executed as per sanctioned plans and estimate, approved design drawing, and as 

per orders of the competent authorities received from time to time which will be binding on the 

contractors. No claim for the change or modification in plans and estimate and design drawings 

by the competent authority or delay in supply of them will be tenable. 
 

14. The circular/specification which basically follow the Indian standard specification in force 

during the period will be followed during the execution of work except where otherwise 

provided for. In case, such items of work, which is not covered by circular/specification, 

instruction laid down by the Engineer in-charge shall be followed which will be final and 

conclusive. 
 

15. Site for the execution of work will be available as soon as work is allotted to the contractor. In 

case it is not possible for the department to make entire site available on the award of the work, 

the contractor will have to arrange his working program accordingly and no claim what so ever 

for not giving site on award of the work, giving the site gradually will be tenable. 
 

16. The site should be cleaned of all rubbish, leveled and dressed as directed by the Engineer in-

charge for proper lay out of work. If required bushes, wild shrubs of bushes if any shall be 

removed as directed by the Engineer in-charge before taking up lay out of work by the 

contractor at his own cost. The cost of masonry work, pegs, string, labour and the incidental 

expenditure in the layout works, are to be born by the contractor and no claim what so ever in 

this respects will be entertained by the department. 
 

17. The arrangement for all necessary stores, labour shed, vats, tools, scaffolding, water supply 

arrangement, electric supply and welding accessories shall be made by the contractor at his 

own cost and nothing will rest with the department. The Contractor shall also provide all 

facilities and medical aid to the labourers / employee at his own cost and no claim what so ever 

in these respect will be entertained by the department. 
 

18. The contractor will have to maintain a site order book at work site in which all necessary 

instructions etc will be given by the inspecting officer, supervising officer or junior engineer, 

to follow them. The same will be property of the department and will remain at work site under 

the control of the Junior Engineer in charge of the work. 
 

19. The contractor shall get the sample of Bricks, sands, stone chips etc approved by the Executive 

Engineer/Chief Manager (Civil) and  approved quality of materials shall be kept in the custody 

of the Executive Engineer/Chief Manager (Civil) in charge for comparison later on when the 

contractor complete the advance collection of materials to be used in the work and supplied the 

materials to be used in the work and supplied the materials during the progress of the work as 

directed by the Executive Engineer/Chief Manager (Civil) in charge of such collections. 
 

20. Bricks to be used in all bricks works shall be confirmed requirement of relevant I.S.I. code. 
 

21. In all R.C.C. work stone chips and sand of specified size and quality confirming to the Indian 

standard specification on. 456,464 shall be used. 

 

22. Good and approved quality of lime should be used and sample should be get approved before 

use in the work. 
 

23. Procurement of water in all season with all leads and lift will be entire responsibilities of the 

contractor at his own cost and no claim what so ever in this respect will be entertained by the 

department. 
 



24. The Engineer in charge will have full power if required for removal from the premises of the 

site of all materials, which are in his opinion are not accordance with the specification and in 

case of defaults. 
 

25. Engineer in charge will have the liberty to sell much inferior materials at the contractor risk or 

to remove from site at the contractor cost. 
 

26. Any approach road necessary for carrying of building materials to site of work will have to be 

constructed by the contractor at his own cost and no claim what ever for the same will be 

entertained by the department. 
 

27. The contractor shall strictly follow the condition laid down in the minimum wage act. He shall 

also comply with the labour laws, which may be current information, which are required from 

time to time. 
 

28. The contractor shall arrange and provide labour shed to the laboures for temporary 

accommodation at site. All other facilities like light, water supply, medical aids, labour 

protection cost and any other incidental cost required under minimum wages act and labour 

laws to be provided by the contractor to the employed labourers and no claim what so ever in 

these respect will be entertained by the department. 
 

29. The contractor shall make adequate arrangement for the safety of the labourer and protection 

and precaution for preserving their health during the execution of the work. He will be 

responsible for any accident that take place at his work site and adequate compensation for the 

same will be have to be paid by him as directed by the competent authority. No claim what so 

ever in this respect will be entertained by the department. 
 

30. The contractor shall employ sufficient number of skilled and experienced labour to the job in 

order to achieve proportionate progress in time given to the work. During execution of work, if 

his any mistry or labour is found avoiding instruction to follow, he shall be turn out at once 

from the site. 
 

31. Qualified engineer for supervision to the satisfaction of the Engineer in charge will have to the 

engaged by the contractor as per requirement. 
 

32. In all electrical works, the contractor will have to engage licensed electrical wire 

men/contractor. 
 

33. The contractor shall when he is not personally on the site of the work invariably place and keep 

on such site a proper qualified agent, duly authorized and to act on behalf of and to receive on 

his behalf  all orders and instruction from the E/IC in relation to such work, including the order 

required in permitted under the contract or to be given to the contractor by the  E/IC. All such 

order and instruction given to and all acts done by such agent shall be binding to the contractor 

as if such orders and instruction where given to him such acts have been done by him. 
 

34. All notices communication reference and complains issued or made by the E/IC or by his 

representative to the contractor  or his authorized  agent in connection with the work shall be in 

writing. And no notice, communication, reference or complaint not in writing shall be valid. 

35. The contractor shall take requisite precaution and use his best endeavor to prevent any riotous 

and unlawful behaviors by or among his workmen and others employees on the work site and 

he will be responsible for the preservation of the peace and protection of the habitants and 

security of property in the neighbor hood of the work. 
 

36. The contractor is responsible for the soundness from all points, of the materials being used in 

the work like bricks, stone chips and steel etc. If any test from such materials are conducted by 

the department for the proof of their soundness (from all point of views) the whole cost involve 



is to be born by the contractor and will be recovered from his bill and no claim what so ever in 

this respect will be entertained by the department. The test report received from the test house 

will be biding upon the contractor if test report is unsatisfactory, the materials will be rejected. 
 

37. The contractor is also responsible for the soundness (from all point of view) of the RCC work 

being done in the building work if any test in cube test of RCC work done of being done are 

conducted by the department through quality control wing of the department for the soundness 

form all point of view the whole cost involve is to be born by the contractor and recovered 

from his bill. If the test reports is found unsatisfactory such RCC work done will be rejected 

and cost of dismantling and reconstruction of the same will be born by the contractor and no 

claim what so ever in this respect will be entertained by the department. 
 

38. The contractor is also responsible for the satisfactory tests and result of all RCC work done 

mortar used and all other work done in the building work. For that he should provide and make 

arrangement for all required number of samples for test and analysis. Only on satisfactory test 

and result RCC work and all other works done will be accepted. If the test report found 

unsatisfactory, such work done will be rejected and cost of dismantling and reconstructing, the 

same will be borne by the contractor and no claim what so ever in these respect will be 

entertained by the department. 
 

39. No claim shall be entertained for cleaning and scrapping rust and other element from steel. 
 

40. For RCC works, all concreting and shuttering materials arranged and procured by the 

contractor at his own cost shall be of a good quality and requisite thickness and diameter. All 

the concreting and shuttering work done in RCC work must be rigid and should be so that it 

may not deform or disturb during steel work and casting with vibration arrangement by the 

contractor at his own cost. In case of shuttering for RCC column and stiffeners, steel plates of 

requsite thickness shall be used and not the wooden planks to give smooth surface. 
 

41. All RCC works as well as PCC works shall be machine mix properly with concrete mixture 

machine arranged by the contractor at his own cost and submerged with 2” constant head of 

water over horizontal concrete. 
 

42. If the mixing of mortar and aggregate and compaction of concrete not done with machine 

mixture and vibrator, then 10% extra cement by volume added in the mix on the cost of 

contractor for which no claim what so ever in these respect will be entertained by the 

department. 
 

43. Where joints in reinforcement in all RCC works can not be avoided due to required length of 

steel bars whether mild or tor steel, they will be formed by over lapping to a length of 45 times 

of diameter and tied with anodized soft iron wire or as per drawings provided. 
 

44. During casting of RCC or PCC in foundation the trenches shall be pumped out for which no 

extra payment to contractor shall be made by the department. 

45. Lime concrete intending for terrace over RCC roof slab also be machine mixed as per RCC 

work. 
 

46. Over all in structural work except plastering, clean course sand shall be used. For plastering 

clean medium sand shall be used and should be screened 256 mesh in one Sq. inch. Placed 45-

degree incline before used in the work. 
 

47. The jams and sofits of doors and windows openings should be smooth true to plumb and 

suitable space will have to be left for receiving W-1 clamps as per direction of engineer in 

charge for which no claim shall be entertained by the department. 
 



48. Suitable recess for fixing clamps doors and windows jali works, railing required shall have to 

be provided by the contractors. In brick walls, RCC column and RCC roof recess shall be 

provided as per direction of the E/IC without any cost. 
 

49. The teakwood and sal wood should be well-seasoned and free from sap wood cracks, knots and 

other timber defects. The manufactured chaukhats and frame of shutters of any structure should 

be got approved before use in the work. 
 

50. All fittings and fixtures for doors and windows shall be got approved by the E/IC. well in 

advance before use in the work. The approved fittings and fixture shall be mounted on a 

wooden board and always kept at site of work open for inspection and one such mounted board 

will be deposited in the office of the Chief Manager (C)/ Ex.Engr. (C) at the cost of the 

contractor. 
 

51. Flat iron for making grill for windows, handrail for staircase etc. shall be procured by the 

contractor himself. 
 

52. All points of welding grills etc. must be electrically welded from all sides of the joints to give 

clean smooth and strong joints. The sample of grills be shall be got approved by Chief 

Manager (C)/ Ex. Engg. (C) before taking of mass manufacture. 
 

53. Where not other wise specified 4 mm thick glass panes weighing 10 kg per sqm. only shall be 

used in all glazed shutters. 
 

54. After completion of work, building floor should be thoroughly washed and cleaned, the ugly 

mark on glass panes shutter etc. shall be removed and damages made good. The under work of 

paints cement etc. shall be removed and cleaned nicely by the contractor at this own cost. 
 

55. The contractor shall remove all the surplus materials, rubbish etc. and leave the site clean and 

tidy after leveling and dressing the premises of the work as desired by the E/IC. and then the 

work shall be considered as complete. 
 

56. The contractor will have to make and maintain diversion at his own cost if required. He will 

also have to provide barrier, light, danger signal and night chaukidar etc. at his own cost to 

prevent any accident. 
 

57. The department will not be held responsible for the work stopped at the stage of progress to 

reason beyond the control of the deptt. and no claim what so ever in this respect will be 

entertained by the department. 
 

58. From the commencement of the work to the completion of the work, They are to be under the 

contractor charge. The contractor is to be held responsible for and to make good all injuries, 

damages and repairs occasioned or rendered necessary to the same by the fire or other cause 

and they are to hold the Governor of Jharkhand harmless from any claim for injury to persons 

and structural damage to property happening from any neglect default, want to prop case on 

misconduct in the part of the contractor or any one his employee during the execution of work. 

In case of accidents, the contractor(s) shall be responsible for compliance with all the 

requirements imposed by workmen’s compensation Act. or any other similar laws in force, and 

the contractor(s) shall indemnify the J.R.D.A. against any claim on this account. 
 

59. No claim shall be entertained for loss due to earth quake, flood, cyclone, epidemic, war riot or 

any other natural calamities or emergency, act of enemies and damages so caused will have to 

be made good by the contractor at his own cost. 
 

60. All claims for work done beyond the agreement must be submitted by 10
th

 of each month 

failing which they will be treated as time barred. 
 



61. During execution of work any item which is provided in the bill of quantity is not required to 

be done due to change of specification, contractor will have no claim what so ever that item is 

not got done through him. 
 

62. The contractor shall offer all facilities to the departmental officers for inspection, supervision 

taking measurement and checking bills etc and any damages in the process will be made good 

by the contractor at his own cost. 
 

63. In case of T. or L. inverted and rectangular beam, only the projecting below or above the slab 

shall be measured for payment. 
 

64. For the purpose of payment of brick work, B.W. will be done with new size of brick as per 

latest I.S.I. specification by the department. 
 

65. No claim for extra thickness of more than ½” thick cement plaster in either side of 10” or 5” 

thick wall be entertained by the department. 
 

66. All wooden salvaged materials will have to be return to the department unless at the rate of 

10% value of the replaced new wood will deducted from the bill of the contractor. 
 

67. Amount of royalty will be realized at the rates fixed by the mining department. 
 

68. Amount of Income Tax will be realized at the rates fixed by the Income Tax department. 
 

69. Dues will be realized under public recovery act. 
 

70. It is understood and agreed that no extra payment shall be admissible to the contractor 

consequent on any alleged or miscalculation arisen out any other mistake or factor not 

specifically provided for in the contract. 
 

71. In case of any undue hindrances occurred, an application by the contractor within 10 days the 

date such hindrances to the responsible to the competent authority for completion of work. 
 

72. The department will not be responsible for lapse time for non-availability or delay supply of 

departmental materials for which no claim /demurrages what so ever in these respects will be 

entertained by the department. 
 

73. The contractor shall have to produce clearance certificate in respect of payment of royalty etc. 

for the minerals consumed in the work from the concerned District Mining Officer/Asst. 

District Mining Officer, without which final bill shall not be paid. 
 

74. As per order given by H’ble High Court-Ranchi bench dated 8-02-2000 it is brought in the 

notice of the tenderer that acceptance/rejection of tender shall be in accordance with the 

circular of department/Vigilance department issued time to time. Ref Letter No.- 2882 

(vigilance) dated 13-09-1991 and others. 
 

75. SECURITY DEPOSIT 

i Tenderers are required to deposit invited earnest money in shape of any of the National Saving 

Certificate (8
th

 issue) or Postal Time Deposits 3/5 years, duly pledged to the Chief Manager 

(Civil), JRDA, Dhanbad or Bank draft / irrevocable Bank guarantee issued by any 

Nationalised/ scheduled bank in favour of Chief Manager (Civil), JRDA, Dhanbad failing 

which the tender will be invalid. Earnest money will not carry any interest. Bank guarantee 

(and other instruments having fixed validity ) issued as earnest money for the tender shall be 

valid for 45 days beyond the validity of the tender.  

ii When a tender is selected and accepted, the tenderer shall deposit the requisite amount of the 

initial security money. The amount of earnest money will be transferred towards a part of 

initial security money, which will have to be augmented to cover the initial security deposit. 

The initial security deposit bill be 5% of the value of the tender. The same can be in any of the 

form as detailed in the paragraph (i) above. 
 



iii The total security deposit will be 10%  ( Ten percent ) of the agreement amount. Remaining 

5%  ( Five percent ) shall be recovered from the contractor by deduction from his running 

account bills at the rate of 5% (Five percent ) of the total amount of each bill. The security 

deposit amount will not carry any interest. The bank guarantee towards security deposit shall 

be valid until a date 28 days from the expiry of defect liability period. 
 

iv On completion of entire work, the E/ic will accept it only after joint inspection with the 

contractor. After acceptance of the work half of the security deposit money will be released on 

expiry of a period of six months from the date of issue of completion certificate. Remaining 

half of the security deposit will be released after period of one year from the date of issue of 

completion certificate, subject to removal of all the defects as per direction of E/I. If defect 

remains defect liability period will be extended and accordingly refund of half of security 

deposit will also be extended. 
 

76. Sale tax registration and clearance certificate for the last financial year or the last assessment 

year which ever is later or proof of filling the returns for the previous financial year should 

accompany the tender. 
 

77. The validity period of the tenders shall be 180 days from the date of opening of Technical bid. 
 

78. Any difference detected in the tender/tenders submitted resulting from: 
 

i. The employees entrusted with the work will date and initial all papers, the calculation of 

which they have checked and that all working sheets are preserved. 
 

ii. If on checks there are difference between the rate given by the contractor in words and 

figures or in amount worked out by him, the following procedure shall be followed:- 
 

a. When there is a difference between the rates in figures and in words, the rates which 

corresponds to the amount worked out by the contractor shall be taken as correct. 
 

b. When the amount of an item is not worked out by the contractor or it does not 

corresponds with the rates written either in figures or words, then the rates quoted by 

the contractor in words shall be taken as correct. 
 

c. When the rate quoted by the contractor in figures and in words tallies but the amount is 

not worked out correctly, the rate quoted by the contractor shall be taken as correct and 

not the amount. 
 

d. In the case of percentage rate tender, the contractors are required to quote their rates 

both in amount as well as in the percentage below/above the rates entered in the 

schedule. In such cases in the event of Arithmetical error committed in amount by the 

contractor, the tender percentage and not the amount should be taken into account. 
 

79. The work will carried out as per PWD/CPWD norms and specification. 
 

80. No interest shall be payable on earnest money. No interest shall be payable on the amounts 

with held, under the terms of the agreement/work order. 
}}}} 
 

81. Defects liability period :- 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/work 

order, the contractor shall be responsible to make good and remedy at his own expense, 

defect/s mentioned here under within such period as may be stipulated by the E/ic in writing. 
 



(a) The defect liability period is 1 (one) year after the issue of completion certificate of the 

work issued by the E/ic. The defect liability period shall be extended for as long as defects 

remain to be corrected. 
 

82. the tenderers should quote their rates not item wise but only in any one of the three ways in 

terms of EQUAL or PERCENTAGE BELOW or PERCENTAGE ABOVE indicated at the end 

of B.O.Q. both in figures and words. Tenderers should strike out those which are not applicable 

to them, duly signed failing which the tender shall be liable to be rejected.  
 

83. On completion of the work all rubbish, debris, brick bats etc. shall be removed from the site by 

the contractor/contractors at his/their own expense and the site cleaned and handed over to the 

department and shall intimate officially of having completed the work as per contract. 
 

84. Each pages of the tender document must invariably be signed by the tenderer. Any page 

without signature shall make the tender invalid. 
 

85. The time allowed for carrying out the work as entered in the tender shall be strictly observed 

by the contractor and shall be reckoned from the date on which the written order to commence 

work is given to the contractor. The work shall throughout the stipulated period of the contract 

be carried on with all due diligence (time being deemed to be the essence of the contract on the 

part of the contractor) and the contractor shall pay compensation of an amount equal to ½ 

percent on the amount of the estimated cost of the whole work as shown by the tender for 

every day that the work remains uncommented or unfinished after the proper date. And further 

to ensure good progress during the execution of the work the contractor shall be bound in all 

cases in which the time allowed for any work exceeds one month to complete one fourth of the 

whole of the work before one-fourth of the whole time allowed under the contract has elapsed 

one half of the work before one half of such time elapsed and three fourths of the work, before 

three fourths of such time has elapsed in the event of the contractor failing to employ with this 

condition, he shall be liable to pay as compensation of an amount equal to ½ percent on the 

said estimated cost of the whole work for every day that the due  quantity of work remains 

incomplete provided always that the entire amount of compensation to be paid under the 

provisions the clause shall not exceed 10 percent of the estimated cost of the work as shown in 

the tender.  

 

 

------------- x --------------- x --------------- 


