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including planning, survey and consultancy work at mouza 
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JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY 

DHANBAD  
e-Procurement Notice 

 
Tender Reference No. :- JRDA/VA/IFB-4/2015-16     DATED : 20.07.2015                   
 
1. Name of work : Construction of 2000 units G+3 (four Storey) 

Visthapit Awas including planning, survey and 
consultancy work at mouza Lipania (Phase-
B),, Dhanbad 
  

2. Estimate Cost : Rs. 84,17,05,983.00 
 

3. Time of Completion : 24 months 
 

4. 
 
5. 

Date of Publication of Tender on 
Website 
Date and Time of Pre-Bid Meeting 
 

: 
 
: 

21.07.2015, 11:30 AM 
 
28.07.2015, 11:30 AM 

6 
 
7. 

Last Date/Time for on-line submission 
of bids 
Date and Time of Bid Opening 
 

: 
 
: 

03.09.2015, upto 5:00 PM  
 
08.09.2015, at 03:30 PM 
 
 

8. Name and Address of officer inviting 
tender 
 

: Chief Manager (Civil), JRDA, Dhanbad-
826001 

9. Contact no. of Procurement Office : 0326-2221044, 09470595309 
 

10.  Fax No. Of JRDA : 0326-2311842 
 

 
Note :  1. Only e-tenders will be accepted.  

2. Further details can be seen on website – http://jharkhandtenders.gov.in 
  
 
 

            S/d- 
        Chief Manager(Civil) 

JRDA, Dhanbad 
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JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY 
DHANBAD 

   
INVITATION FOR BIDS (IFB) 

 
NATIONAL COMPETITIVE BIDDING  

 
E-Tender Reference No. :- JRDA/VA/IFB-4/2015-16          DATED : 20.07.2015                 
 

The undersigned on behalf of JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY, 
DHANABD invites percentage rate bids for the work mentioned in the table below through e- 
Procurement from eligible contractors.  The bid shall be submitted online on the website 
http://jharkhandtenders.gov.in. The bidders must have necessary portal enrolment with their own Digital 
Signature Certificate. 

 
1. TABLE 

Name of work 
Approximate value 

of work  (Rs.) 
Bid security 

(Rs.) 
Cost of document 

(Rs) 
Period of 

completion 
Construction of 2000 
units G+3 (four Storey) 
Visthapit Awas including 
planning, survey and 
consultancy work at 
mouza Lipania (Phase-
B),, Dhanbad. 

 
 
 

Rs. 84,17,05,983.00 

 
 
 

Rs. 84,17,000.00 

 
 
 

Rs. 10,000.00 

 
 
 

24 months 

 
2. Period of availability of tenders online/date & time bidding online/last date of seeking clarification/ 

date of opening of tender papers are as given below:- 
 

Procurement  
Officer 

Place of 
Opening 

Availability of 
Tender on-line for 

bidding  
 

 

Date and 
Time of 
Pre-bid 
meeting 

Date of 
uploading 

Corrigendum 
if any 

 
Bid Submission 

 
 
 

Date& 
Time of 

opening of 
technical 

bid 
From To 

From To 

Chief 
Manager 
(Civil), 
JRDA, 
Dhanbad 

e- 
Procurement 
Cell, JRDA, 
Dhanbad 

21.07.15 
at 

11.30AM 

03.09.15 
at  

05.00 
PM 

 

28.07.15 
at  

11.30AM 

03.08.15 
at 

11.30AM 

05.08.15 
at 

11.30AM 

03.09.15 
at  

5.00 PM 
 

08.09.15 
at 

3.30  
PM 

 
3. Cost of bidding document (non refundable fee) as indicated shall be in the form of Demand Draft in 

favour of JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY, DHANBAD, Payble 
at Dhanbad. 

4. The bidder shall furnish a bid security for the amount as mentioned above. The Bid security shall be 
in favour of JHARIA REHABILITATION AND DEVELOPMENT AUTHORITY, DHANBAD, 
Payble at Dhanbad in any of forms as specified in clause 16.1 of instruction to Bidder of the Bid 
document. 
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5. Cost of bidding document and Bid security shall be deposited in the office of the JRDA, Dhanbad on 
all working days between 05.08.2015 at 11:30 AM to 08.09.2015 up to 3:00 PM either by registered 
/ speed post or by hand. The bids of only those aspirants will be entertained who have submitted the 
cost of bidding documents and bid security in the shape and form as specified earlier, between 
05.08.2015 at 11:30 AM to 08.09.2015 up to 3:00 PM either by Registered/Speed Post or by hand. 
No claim or concession will be entertained for postal delay, if any, in the delivery of cost of bidding 
document and Bid Security or non receipt of the same. 

6. Bid shall be submitted online on the website http://jharkhandtenders.gov.in. 

7. Tenderers shall enclose scanned copy of his/her sales tax, Income tax, TIN, PAN, Audited turnover, 
Character certificate, Work Experience, Partnership deed etc. 

8. Documents mentioned in Addendum (instruction to bidders for Jharkhand SBD Contract) must be 
uploaded /submitted according to Addendum.  

9. All the bidders are advised to visit and examine the sites of the work and its surrounding and obtain 
all information that may be necessary for preparing the Bid. The cost of the site visits and /or 
collection of any site data is to be borne totally by the Bidder and no claim for this expenditure will be 
entertained.  

10. The Authority reserves the right to accept or reject any Bid, to Cancel the bidding process and reject 
all bids, at any time prior to the award of contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer’s action. 

11. A pre bid meeting will be held on 28.07.2015 At 11.30 AM in the office of JRDA, Dhanbad to clarify 
the issues and to answer questions on any matter that may be raised at that stage as stated in clause 9.2 
of the ‘Instruction to Bidders’ of the bidding document  

12. The content of the Tender Documents available in our offices shall be deemed as authentic. The 
bidder will be required to submit an undertaking that they will accept the tender document as 
available in the website and their tender will be rejected if any tampering is there in the tender 
document thus submitted. 

13. The bidders are required to fill the format of Electronic Fund Transfer which is enclosed with the 
Detailed Tender Notice. 

14. Bidders have to submit the Affidavit only on Non-Judicial Stamp Paper. 

15. All applicable taxes and cess if any at the time of submission of bid shall have to be born by bidder 
only. No responsibility of any tax liability will be on JRDA. Bidder shall submit rates considering this 
aspact. 

16. Other details can be seen in bidding document.  

       S/d- 
      Chief Manager (Civil) 
         JRDA, Dhanbad 
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SECTION 1 
INSTRUCTIONS TO BIDDERS 

(ITB) 
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 
     Page No.           Page No. 

 A.  General D.  Submission of Bids     
1.  Scope of Bid         8              19.  Sealing and Marking of Bids    18 

2.  Source of Funds     9 20.  Deadline for Submission of Bids  19 

3.  Eligible Bidders     9 21.  Late Bids       19 

4.  Qualification of the Bidder     9      22.  Modification and Withdrawal of Bids  19 

5. One Bid per Bidder    14           

      6.  Cost of Bidding                      14 

 7.  Site Visit  14        

 B.  Bidding Documents E.   Bid Opening and Evaluation 
 8.  Content of Bidding  23.  Bid Opening      19 

  Documents                              14 24.  Process to be Confidential    20   

      9.  Clarification of Bidding  25.  Clarification of Financial Bids               20 

  Documents                              15 26.  Examination of Bids and Determination   

           of Responsiveness     20  
 10. Amendment of Bidding 27.  Correction of Errors     21 

  Documents                              15             

        28.  Evaluation and Comparison of      21 

    Financial Bids      

                 

 C.  Preparation of Bids F.  Award of Contract 

 11. Language of Bid                    16   29.  Award Criteria        22 

 12. Documents Comprising         16 30.  Employer’s right to Accept any Bid    22 
       the Bid   and to reject any or  

 13. Bid Prices all Bids                 16 31.  Notification of Award and     22 

 14. Currencies of Bid and          Signing of Agreement     

  Payment                                  17   

 15. Bid Validity                            17 32.  Performance Security      22 

 16. Bid Security                            17 33.  Advance Payment and Security                23 

 17. Alternative Proposals by         18        

  Bidders    

 18. Format and Signing of Bid     18 34.  Corrupt of Fraudulent Practices     23 
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A. GENERAL  
 

1. Scope of Bid 
Sealed Percentage above/below rate tenders are invited by the Jharia Rehabilitation And 
Development Authority, Dhanbad from working contractors (including contractors who have 
executed works within the last five years reckoned from the date of opening of tender) of 
Railways, CPWD, MES, RITES, State PWD or any other Central/State 
Government/Undertaking, Municipal body, Autonomous body or Public Ltd. Co. listed on 
BSE/NSE for the work of “Construction of 2000 units G+3 (four Storey) Visthapit Awas 
including planning, survey and consultancy work at mouza Lipania (Phase-B),, Dhanbad”. 

 

a) The successful bidder shall have to complete the works within 24 months from the date of 
commencement of the works as defined under the contract.  

b) Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid/tender, bidding/tendering, etc.) are synonymous. Day means calendar 
day.  

The works under this contract shall be carried out in accordance with the bidding documents 
constituting the contract and shall consists of various salient items as generally described 
below: 

1.1 Civil Works : 

a) Site clearance, removal of tree stumps and dismantling of obstruction, encroachments etc. 
before commencement of the work. 

b) True and proper setting out and layout of the works, setting of Bench Marks, preparation of 
working drawings where required and provisions of all necessary labour, instruments and 
appliances. 

c) Construction of 2000 units G+3 (four Storey) Visthapit Awas including planning, survey 
and consultancy work at Lipania (Phase-B), Dhanbad. 

1.2 Other Works – General  

a) Coordinate with service provider/concerned authorities for cutting of trees, shifting utilities, 
dismantling of acquired structures and removal of encroachments etc. and making the site 
unencumbered from the project construction area required completing of work. This will 
including initial and frequent follow-up meeting actions/discussions with concerned service 
provider/authorities. The Contractor will not be entitled for any payment for the 
coordination work. 

Payment for cutting of trees and shifting of utilities as required by the concerned 
department shall be made by JRDA. Necessary assistance will be provided for expediting 
and facilitation the cutting of trees, shifting of utilities and removal encroachment etc. 

b) Carry out the work of tree cutting, utility shifting, reallocation of religious place well, tanks 
etc. and payment for the same shall be made on the basis proposals/estimate submitted by 
concerned state authorities and as per the Engineering assessment. 

c) Ensure quality assurance of various components of the works. 

d) Providing and maintaining fully equipped laboratory for testing at site office, including the 
supply of testing equipment and consumables, all as prescribed in the relevant specification. 

e) Rectification of the defects in the completed works during the Defect Liability Period 
(DLP). 
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f) Submission of completion drawings/as built drawings in two sets and other related 
documents. 

g) Providing and maintaining mobile telephone facility. 

h) Any other item as directed by the Engineer I/c including insurance cover. 

i) All stipulated measures for contract labour (Regulation and Abolition) Act. 1970 regarding 
labour employment and their welfare are to be complied with, it is mandatory to submit 
monthly return statements for verification by Engineers’ representative. 

j) Clearing of site before handing over of the works. 

  

2. Source of Funds 
The expenditure on this project will be met by the JRDA. 

3. Eligible Bidders 
3.1. This invitation for Bids is open to all bidders. 

3.2. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement 
that the Bidder is neither associated, nor has been associated, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications and other documents 
for the Project or being proposed as Project Manager for the Contract. A firm that has been 
engaged by the Employer to provide consulting services for the preparation or supervision of 
the works, and any of its affiliates, shall not be eligible to bid.  

4.   Qualification of the Bidder 
4.1. All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. The proposed methodology should include programme of construction 
backed with equipment planning and deployment duly supported with broad calculations and 
quality assurance procedures proposed to be adopted justifying their capability of execution and 
completion of work as per technical specifications, within stipulated period of completion.  

  

4.2 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-
qualified bidders will be considered for award of contract. These qualified bidders should 
submit with their bids any information updating their original prequalification application or 
alternatively, confirm in their bids that the originally submitted prequalification information 
remains essentially correct as of date of bid submission. The update of confirmation should be 
provided in section 2. A copy of the original prequalification application and the letter of 
prequalification should also be furnished. With the update information, the bidder must 
continue to be qualified in accordance with the criteria laid down in the prequalification 
document. All bidders shall also furnish the following information in section 2.  

(i)  evidence of access to line (s) of credit and availability of other financial resources facilities 
(10% of contract value), certified by the Bankers 

(ii) undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 
work, during implementation of work. 

(ii) proposals for subcontracting components of the works amounting to more than 10 percent of 
the Bid Price 

(iv) Power of attorney. 
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4.3  If the Employer has not undertaken prequalification of potential bidders, all bidders shall 
include the following information and documents with their bids in Section 2: 

 
(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder;  

 
(b) total monetary value of construction work performed for each of the last five years. 
 
(c) experience in works of a similar nature and size for each of the last five years, and details of 

works underway or contractually committed; and clients who may be contacted for further 
information on these contracts; 

 
(d) major items of construction equipment proposed to carry out the Contract; 
 
(e) qualifications and experience of key site management and technical personal proposed for 

Contract; 
 
(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor’s 

reports for the past five years; 
 
(g) evidence of access to line (s) of credit and availability of other financial resources facilities 

(10% of contract value), certified by the Bankers(not more than 3 months old) 
 
(h) undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 

work, during implementation of work. 
 
(i) authority to seek references from the Bidders’s bankers; 
 
(j) information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount; 
 

(k) proposals for subcontracting components of the works amounting to more than 10 percent of 
the Bid Price(for each, the qualifications and experience of the identified sub-contractor in the 
relevant field should be annexed); and 

 

(l) the proposed methodology and programme of construction, backed with equipment planning 
and deployment, duly supported with broad calculations and quality control procedures 
proposed to be adopted, justifying their capability of execution and completion of the work as 
per technical specifications within the stipulated period of completion as per milestones (for all 
contracts over Rs.2.5 Crore). 

 

4.4 Bids from firms or joint-ventures will be acceptable.  

4.4.1 Joint Venture partners would be limited to three (including the lead partner) 

4.4.2 One of the partners, who is responsible for performing a key in contract (lead partner of the JV) 
management or is executing a major component of he proposed contract, shall be nominated as 
being in charge during Bidding periods and in the event of successful Bid, during contract 
execution. The partner in charge shall be authorized to incur liabilities and receive instructions 
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for and on behalf of the partner(s) of the Joint Venture. This authorization shall be evidenced by 
submitting a power of attorney signed by legally authorized signatories of all partners.  

4.4.3 All the partners of Joint Ventures shall be, jointly and severally liable, during the Bidding 
process and for the execution of the contract in accordance with the contract terms, and a 
statement of this affect shall be included in the authorization. The Bid shall be signed so as to 
legally bind all the partners, jointly and severally.  

Bid security and performance guarantee, as required, will be furnished by the lead partner and 
joint venture partner(s) out of their accounts in proportion to the participation in Joint Venture.  

4.4.4 Qualifying criteria for joint Venture.  

Joint Venture must comply with the following requirements:- 

(a) The joint venture must satisfy collectively the criteria for this purpose the following data of 
each member of the joint venture may be added together to meet the collective qualifying 
criteria. 

(i) Annual Turn over (Cl. 4.5 ( A ) (a) of ITB ) 

(ii)  Particular Construction Experience. (Cl. 4.5 (A) (b) of ITB) 

(iii)  Personal Capabilities (Annexure II) 

(iv) Equipment Capabilities  (Annexure I) 

(v) Financial Capabilities [Cl.4.3 (g) & Cl.4.3 (h) of ITB] 

(b) The Lead partner shall meet the following qualifying criteria in proportion to the partnership 
in JV but not less than 50%. 

(i) Annual Turnover (Cl. 4.5 ( A ) (a) of ITB ) 

(ii)  Particular Construction Experience (Cl. 4.5 (A) (b) of ITB) 

(iii)  Financial Capabilities [Cl.4.3 (g) & Cl. 4.3 (h) of ITB] 

(c) Other partner shall meet the following qualifying criteria in proportion to the partnership in 
JV but not less than 25%. 

(i) Annual  Turnover (Cl. 4.5 ( A ) (a) of ITB ) 

(ii)  Particular Construction Experience (Cl. 4.5 (A) (b) of ITB) 

(iii)  Financial Capabilities [Cl.4.3 (g) & Cl. 4.3 (h) of ITB] 

 

4.4.5 A copy of the Joint Venture Agreement (JVA) entered into the between the partner shall be 
submitted with the application. Alternatively, a letter of intent to execute a JVA in the event of 
successful Bid shall be sighed by all partner (s) and submitted with the application together 
with a copy of the proposed agreement/ The JVA shall include among other things a Joint 
Venture’s objectives and proposed management structure, the contribution of each partner to 
the Joint Venture operation, the commitment of the partner to Joint Venture in the event of the 
default or withdrawal of any partner an arrangement for providing the required indemnities : 

 

I. Stepping into the shoes of the existing partner (s) of JV with all liabilities of the existing 
partners from the beginning of the contract.  

II. With the prior approval of the employer. 

III.  Notwithstanding demarcation or allotment of work between two JV partner (s), JV shall 
be liable for non-performance of the whole contract irrespective of their demarcation or 
shared of work. 
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In case of successful Bid being accepted by employer the payments under the contract will 
only be made to the JV not to the individual partner(s). 

 

4.4.6 Joint Venture Agreement shall contain a clause to the effect that their shall be a separate JV 
Bank Account (distinct from the Bank Account of the individual partners) to which the 
individual partner shall contribute their share/or working capital. 

Join Venture Agreement shall also contain a clause to the effect that the financial obligations 
of the JV shall be discharged through the said JV Bank Account only and also all the payments 
received or paid by the employer by the JV shall be through that Account alone.  

 

4.5 A) EXPERIENCE AND TURNOVER 

 To qualify for award of the contract, each bidder in its name should have in the last five 
years as referred to in Appendix. 

(a) Achieved a minimum annual financial turnover (in all classes of civil engineering construction 
works only) for Rs. 126,25,58,975.00 in any one financial year of the last five financial year. 

 

(b) Particular Construction Experience:  

 The applicant shall provide evidence that it has successfully completed or substantially 
completed within the last five years (commencing from the last date of the submission of this bid) at 
least one contract pertaining to Building construction works whose value is at least. Rs 
42,08,52,991.50 

The works may have been executed by the Applicant as prime contractor or proportionately as 
member of joint venture or nominated sub-contractor. Substantially completed works means those 
works which are at least 90% completed as on the last date of submission of tender (i.e. gross value 
of work done up to the last date of submission is 90% or more of the original contract price ) and 
continuing satisfactorily. For these, a certificate from employer shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing amount, date of 
commencement of work, satisfaction performance of the contractor and any other relevant 
information.   

The enhancement factors as mentioned in sl. No.16 appendix shall be applied on the cost of 
completion.  

(c) The applicant should provide evidence that it has executed in any one year within the last five 
years (commencing from the last date of the submission of this bid) the minimum quantities of the 
following items of work as indicated in Appendix. 

  
 -  cement concrete (including RCC and PCC)  19921.00 Cum 
 
 - Brick work       16472.00 Cum  
   
 (d) The contractor or his identified sub-contractor should possess required valid electrical license 

for executing the building electrification works. 
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4.5. B)  Each bidder should further demonstrate 

(a) availability (either owned or leased or by procurement against mobilization advances) of the 
following key and critical equipment for this work: 

NOTE:   (To be indicated for bids valued over Rs. 2.5 Crore) Based on the studies, carried out by the 
Engineer the minimum suggested Major equipment to attain the completion of works in 
accordance with   the prescribed construction schedule are shown in the Annexure-I   

       The bidders should, however, undertake their own studies and furnish   with their bid, a detailed 
construction planning and methodology supported with layout and necessary drawings and 
calculations (detailed) as stated in clause 4.3(C) above to allow the employer to review their   
proposals. The numbers, types and capacities of each plant/equipment   shall be shown in the 
proposals along with the cycle time for each   operation for the given production capacity to 
match the requirements. 

(b)    Availability for this work of personnel with adequate experience as required; as per Annexure-II.  

(c)   Liquid assets and/or availability of credit facilities of no less than amount indicated in Appendix 
(credit lines/letter of credit/certificates from Banks for meeting the funds requirements etc.-
usually the equivalent of the estimated cash flow for 3 months in peak construction period.) 

C)    To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts. 

 

4.6 Sub-contractors’ experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria except to the extent stated in 4.5(A) above. 

4.7. Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

 

Assessed Available Bid capacity = (A*N*2-B) 

where 

A = Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the year indicated in Appendix) taking into account the completed 
as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are invited.   

B = Value (updated to the price level of the year indicated in Appendix) of existing commitments 
and on-going works to be completed during the next 2 years (period of completion of the works 
for which bids are invited) 

Note: The statements showing the value of existing commitments and on-going works as well as 
the stipulate period of completion remaining for each of the works listed should be 
countersigned by the engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 

4.8. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have: 
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- Made misleading or false representations in the forms, statements and attachments in proof of 
the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted unreasonably high bid 
prices and could not furnish rational justification to the employer. 

 

5. One Bid per Bidder 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or participates in 
more than one Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 

6.  Cost of Bidding  

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and 
the Employer will in no case be responsible and liable for those costs.  

7. Site Visit    

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 
Site of Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder’s own expense. 

 

B. BIDDING DOCUMENTS 
  

8. Content of Bidding Documents  
8.1. The set of bidding documents comprises the documents listed below and addenda issued in 

accordance with Clause 10: 
 
 

Section Particulars Volume No. 
 Invitation for Bids  

 
I 

1 Instruction to Bidders 
2 Qualification Information, and other 

forms 
3 Conditions of contract 
4 Contract Data 
5 Technical Specifications II 
6 Form of bid  

III 7 Bill of Quantities 
8 Securities and other forms 
9 Drawings IV 
10 Documents to be furnished by bidder V 

 



 15

8.2.  Each of the Volumes I, II, III, IV will be available online on website 
http://jharkhandtenders.gov.in for bidder(s). documents to be submitted by the bidder(s) in 
compliance to section 2 will be prepared by him and submitted online as per instruction given 
in addendum to ITB. 

  
8.3.  The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in 
the Bid Document. Failure to comply with the requirements of Bid Documents shall be at the 
bidder’s own risk. Pursuant to clause 26 hereof, bids which are not substantially responsive to 
the requirements of the Bid Documents shall be rejected. 

 
9. Clarification of Bidding Documents 

 

9.1. A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing or by cable (hereinafter “cable” includes telex, email and facsimile) at the 
Employer’s address indicated in the invitation to bid. The Employer will respond to any request 
for clarification which he received earlier than 15 days prior to the deadline for submission of 
bids. Copies of the Employer’s response will be forwarded to all purchasers of the bidding 
documents and it will also be posted on our website, including a description of the enquiry but 
without identifying its source. 

 
9.2   Pre-bid meeting   

 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which will take 
place at the address, venue, time and date as indicated in appendix. 

9.2.2  The Purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage.  

9.2.3. The bidder is requested to submit any questions in writing or by cable to reach the Employer 
not later than one week before the meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source 
of enquiry) and the responses given will be uploaded in the website. Any modification of the 
bidding documents listed in sub-Clause 8.1 which may become necessary as a result of the pre-
bid meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clase 10 and not through the minutes of the pre-bid meeting. 

9.2.5  Non-attendance at the pre-bid meeting will not be a clause for disqualification of a bidder. 
 
 
 

10. Amendment of Bidding Documents   

10.1. Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addenda. 

10.2. Any addendum thus issued shall be part of the bidding documents and shall be uploaded as 
corrigendum in the website. The Employer will assume no responsibility for postal delays. 

10.3. To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 
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C.  PREPARATION OF BIDS 
 

11. Language of the Bid 

11.1. All documents relating to the bid shall be in the English language.  

12. Documents Comprising the Bid 

 The bid to be submitted by: 

12.1. the bidder as Volume V of the bid document (refer Clause 8.1.) shall be in two separate parts 

  Part I  shall be named “Technical Cover” and shall comprise  

(i) Bid security in the form specified in Section 8. 

(ii)  Qualification Information and supporting documents as specified in Section 2. 

(iii)Certificates, undertaking, affidavits as specified in Section 2. 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertakings that the bid shall remain valid for the period specified in Clause 15.1 

  Part II shall be named “Financial Cover” and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii)  Priced Bill of Quantities for items specified in section 7, each part will be separately sealed 
and marked in accordance with the Sealing and Marking Instructions in Clause 19. 

   

12.2. The bidder shall submit bid on line. 

12.3. Following documents, which are not submitted with the bid, will be deemed to be part of the 
bid. 

 
Section Particulars Volume No. 

 Invitation for Bids(IFB) Volume I 
1 Instruction to Bidders 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
8 Drawings Volume IV 

 
 

13. Bid Prices   

13.1. The contract shall be for the whole works as described in Clause 1 based on the priced Bill of 
Quantities submitted by the Bidder. 

 

13.2. The bidder shall bill in rates in figures only as the rate in words will be generated 
automatically in the BOQ template. Items for which no rate or price is entered by the bidder 
will not be paid for by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. 
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13.3. All duties, taxes, and other levels payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.  

13.4.  The rates and prices quoted by the bidder are subject to adjustment during the performance of 
the Contract in accordance with the provisions of Clause 42 of the Conditions of Contract 
(For contracts more than 12 months period). 

 

14. Currencies of Bid and Payment 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payment shall be made in Indian Rupees. 

 

15. Bid Validity   

15.1. Bids shall remain valid for a period not less than 180 days after the deadline date for bid 
submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of discrepancy in bid validity period between that given 
in the undertaking pursuant to clause 12.1 (v) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected in accordance with the former and the bidder has 
to provide for any additional security that is required. 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders’ responses shall be made in writing or by cable. A bidder may 
refuse the request without forfeiting his bid security. A bidder agreeing to the request will 
not be required or permitted to modify his bid, but will be required to extend the validity of 
his bid security for a period of the extension, and in compliance with Clause 16 in all 
respects. 

15.3. Bid evaluation will be based on the bid prices without taking into consideration the above 
correction. 

 

16.  Bid Security 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 
4 of the table of IFB for this particular work. This bid security shall be in favour of JHARIA 
REHABLITATION AND DEVLOPMENT AUTHORITY, DHANBAD payable at Dhanbad 
as named in Appendix and may be in one of the following forms: 

a.  Deposit-at-call receipt from any scheduled Indian bank from any of the branches of SBI/ 
Nationalized / Scheduled Bank situated within the state of Jharkhand approved by the 
Reserve bank of India. 

b. Indian Post Office/National Savings Certificates duly endorsed by the competent postal 
authority in India. 

c. Bank Guarantee from any scheduled Indian Bank from any of the branches of SBI/ 
Nationalised / Scheduled Bank situated within the state of Jharkhand in the format given in 
Section 8. 
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d. Fixed deposit receipt, a certified cheque or an irrevocable letter of credit, issued by any 
scheduled Indian Bank approved by the Reserve Bank of India. 

16.2.  Bank guarantees (and other instruments having fixed validity) issued as surety for  the bid 
shall be valid for 45 days beyond the validity of the bid.  

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.  

16.4. The Bid security of unsuccessful bidders will be returned within 28 days of the end validity 
period specified in sub-Clause 15.1.  

16.5. The Bid security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

16.6. The Bid security may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii)  furnish the required Performance Security. 

 

17.  Alternative proposals by Bidders 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or time for 
completion), basic technical design as indicated in the drawing and specifications. 
Conditional offer or alternative offers will not be considered further in the process of tender 
evaluation. 

18. Format and Signing of Bid 

18.1 The bidder shall submit the bids as per addendum to instruction to bidder.  

18.2. Instruction to Bidders for SBD contract online has to be digitally signed by the bidder. 

18.3 Bidders shall follow the method of submission of bid as mentioned in addendum to 
instruction to bidders ( for SBD contract). 

 
 

D. SUBMISSION OF BIDS 
 

19. Sealing and Marking of Bids/Uploading of bid. 
 
19.1. The Bidder shall follow the method of submission of bid as mentioned in addendum to 

instruction to Bidders (for SBD contract) 
 
19.2  The Bidder shall follow the method of submission of bid as mentioned in addendum to 

instruction to Bidders (for SBD contract) 
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19.3. The Bidder shall follow the method of submission of bid as mentioned in addendum to 
instruction to Bidders (for SBD contract). 

  
19.4 The Bidder shall follow the method of submission of bid as mentioned in addendum to 

instruction to Bidders (for SBD contract) 
 
20. Deadline for Submission of the Bids   

20.1.  Bidders shall follow the method of submission of bid as mentioned in addendum to 
instruction to bidders ( for SBD contract). 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.  

21. Late Bids 

21.1. Bid can not be submitted after the deadline prescribed in Clause 20 will not be accepted in 
any case. 

 

  

22. Modification of Bids   

22.1. Bidders may modify their bids before the deadline prescribed in Clause 20 or pursuant to 
Clause 23. 

22.2. Bidder’s shall follow the method of submission of bid as mentioned in addendum ITB. 

22.3. No bid may be modified after the deadline for submission of Bids except in pursuance of 
Clause 23. 

22.4. Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 

 

 

E.  BID OPENING AND EVALUATION  

23.  Bid Opening 

23.1 The Employer will open all the Bids submitted on line (except those received late), including 
modifications made pursuant to Clause 22, in the presence of the Bidders or their 
representatives who choose to attend at time, date and the place specified in Appendix in the 
manner specified in Clause 20 and 23.3. In the event of the specified date of Bid opening 
being declared a holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 

23.2 NOT APPLICABLE. 

23.3  “Technical bid” shall be opened first. The amount, form and validity of the bid security 
furnished with each bid will be announced. If the bid security furnished does not conform to 
the amount and validity period as specified in the Invitation for Bid (ref. Column 4 and 
paragraph 3), and has not been furnished in the form specified in Clause16, the said bid shall 
not be considered for evaluation. 
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23.4.(i) Subject to confirmation of the bid security by the issuing bank, the bids accompanied with 
valid security will be taken up for evaluation with respect to the Qualification Information 
and other information furnished in Part I of the bid pursuant to clause 12.1. 

  (ii) Technical bid cannot be modified after the dead line of bid submission.   

23.5. Financial bid can not be modified after the deadline of bid submission. 

23.6. At the time of opening of “Financial Bid”, the names of the bidders found responsive in 
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be 
opened. The remaining bids will not be considered for evaluation. The responsive Bidders’ 
names, the bid prices, the total amount of each bid and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening. Bid price  
which is not read out/or incorrect format of BOQ, will not be taken into account in Bid 
Evaluation.      

23.7. In case bids are invited in more than one package, the order for opening of the “Financial 
Bid” shall be that in which they appear in the “Invitation For Bid”. 

23.8. The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with Sub-clause 23.6. 

 

 

24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder 
has been announced. Any effort by a Bidder to influence the Employer’s processing of Bids 
or award decisions may result in the rejection of his Bid.  

   

25. Clarification of Financial Bids  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by cable, but no change in 
the price of substance of the Bid shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of 
the Bids in accordance with Clause 27.    

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his 
bid from the time of the bid opening to the time the contract is awarded. If the bidder wishes 
to bring additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid.  

26. Examination of Bids and Determination of Responsiveness  

26.1. During the detailed evaluation of “Technical Bids”, the Employer will determine whether 
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive to 
the requirements of the Bidding documents. During the detailed evaluation of the “Financial 
Bid”, the responsiveness of the bids will be further determined with respect to the remaining 
bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 
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26.2. A substantially responsive “Financial Bid” is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality, or performance of the Works;  (b) which limits in any substantial 
way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

27. Correction of Errors   

27.1. “Financial Bids” determined to be substantially responsive will be automatically checked by 
the Software: 

Bidder should only use the same BOQ given by the employer and upload the same file after 
filling the rate to avoid any error. 

 

27.2. Deleted.  

  

28. Evaluation and Comparison of Financial Bids   

28.1     The Employer will evaluate and compare only the Bids determined to be substantially 
 responsive in accordance with Sub-Clause 26.2.  

28.2    Deleted. 

28.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 
deviations and other factors, which are in excess of the requirements of the bidding 
documents or otherwise result in unsolicited benefits for the Employer shall not be taken into 
account in Bid evaluation. 

28.4. The estimated effect of the price adjustment conditions under Clause 42 of the Conditions of 
Contract, during the period of implementation of the Contract, will not be taken into account 
in Bid evaluation.    

28.5. If the Bid on the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require 
the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the employer may require that the 
amount of the performance security set forth in clause 32 be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. 

28.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non-
responsive.  
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F. AWARD OF CONTRACT 
29.   Award of Criteria 

29.1.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has been 
determined 

(i) to be substantially responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price; and 

(ii)  to be within the available bid capacity adjusted to account for his bid price which is evaluated 
the lowest in any of the packages opened earlier than the one under consideration. In no case, 
the contract shall be awarded to any bidder whose available bid capacity is less than the 
evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 
cases be awarded to the next lowest bidder at his evaluated bid price.  

30. Employer’s Right to Accept any Bid and to reject any or all Bids 

30.1. Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer’s action.   

31. Notification of Award and Signing of Agreement   

31.1 The Bidder whose Bid has been accepted will be notified of the award by the employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the contractor in consideration of 
the execution, completion, and maintenance of the Works by the contractor as prescribed by 
the contract (hereinafter and in the contract called the “Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to the    
furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3     The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and sent to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days of 
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

31.4    Upon the furnishing by the successful Bidder of the Performance Security, the Employer will 
promptly notify the other Bidders that their Bids have been unsuccessful. 

32. Performance Security  

32.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 
the Employer a Performance security in any of the forms given below for an amount 
equivalent to 2% of the Contract price plus additional security for unbalanced Bids in 
accordance with clause 28.5 of ITB and Clause 47 of Conditions of Contract:  

 A bank guarantee from any of the branches of SBI/ Nationalised / Scheduled Bank situated 
within the state of Jharkhand in the form given in Section 8; or Certified Cheque/Bank Draft 
as indicated in Appendix. 
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32.2 If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued from any of the branches of SBI/ Nationalised / Scheduled Bank 
situated within the state of Jharkhand. 

32.2 Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall       
constitute grounds for cancellation of the award and forfeiture of the Bid Security. 

33.  Adavance Payment and Security   

33.1. The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

34. Corrupt or Fraudulent Practices   

34.1 The Employer will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract with National Highways Authority of India/State PWD and any other 
agencies, if kit at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contractor, or in execution. 

34.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause 
53.2 of the Conditions of Contract. 
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APPENDIX to ITB  
Clause Reference with respect to 

Section-I 
 
1.  Name of the Employer is Dy. Commissioner, Dhanbad-cum-Managing Director, JRDA Dhanbad 
 [C1. 1.1] 

  

2. The last five years 

  2010 – 2011 

  20101 – 2012 

  2012 – 2013 

  2013 – 2014 

  2014 - 15 

 

3.  This annual financial turn over amount is Rs. 126,25,58,975.00  
  [C1.4.5A(a)] 

 _____________________________________________ (in words) 

4. Value of work is Rs. 42,08,52,991.5(______________________  [C1.4.5A(b)] 

 _____________________________________________ (in words) 

 

5. Quantities of work are :     
    [C1.4.5A(c)] 

 

Cement Concrete (including RCC & PCC – 19921.00 Cum 
 
Brick work          - 16472.00 Cum 
 

6. Liquid assets and/or availability of credit facilities is Rs. 1,050.00 lakhs [C1.4.5B(c)] 
 ____________________________________________ (in words)   

7. Price level of the financial year - 2015-16     [C1. 4.7] 

8. The pre-bid meeting will take place at – JRDA, Dhanbad.  [Cl. 9.2.1 ] 

 on 28.07.2015 at 11:30 AM (time and date) 

9. The technical bid will be opened at e-Procurement cell, JRDA Office.   

  on 08.09.2015 at 03:30 PM (time and date)               [C1. 23.1] 

 

  

 

10. Address of the Employer:- JRDA Office, Hatia More, Golf ground road, Hirapur, Dhanbad-826001 
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11. Identification:     
    [C1. 19.2(b)]    

Construction of 2000 units G+3 (four Storey)  

Visthapit Awas including planning, survey  

and consultancy work at mouza Lipania (Phase-B),, Dhanbad.    

E-tender ref. no.- JRDA/VA/IFB-4/2015-16         DATED : 20.07.2015                                       
      

Do not open before 08.09.2015 at 03:30 PM (time and date) 

  

12. The bid should be submitted latest by 03.09.2015 upto 5.00 PM (date and time) [C1. 20.1] 

 

13. The bid will be opened at e- procurement cell, JRDA Office,   [C1.23.1] 

  (place) on 08.09.2015 at 3.30 PM (time and date). 

 

14. The Bank draft/Bank guarantee in favour of Jharia Rehablitation and Devlopment Authority, 
Dhanbad payable at Dhanbad  [C1.16.1 & 32.1] 

 

15. Escalation factors (for the cost of works executed and financial figure to a common base value for 
works completed) 

   

 Years before Multiply factor 
  One 1.10 
 Two 1.21 
 Three 1.33 
 Four 1.46 
 Five 1.61 
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ANNEXURE-I 

 
List of Key Plant & Equipment to be deployed on Contract work 

[Reference C1. 4.5 (B) (a)] 
       

Sl. Type of Equipment Maximum 
age as on 
31.07.2013 
(Years) 

No. of 
equipment 
required 

1. Front end Loader 5 2 

2. Builder Hoist 5 6 

3. Concrete Pump 5 1 

4 Water Tanker 5 2 

5. Steel Propping 5 2000 m2 

6. Steel shuttering 5 2000 m2 

7. Excavator 5 1 

8. Transit Mixer 5 2 

9. Tipper 5 2 

10. Generator 5 2 

11. Bar cutting machine 5 2 

12. Bar bending machine 5 2 

13. Welding Machine  5 1 

14. Plate Compactor 5 2 

15. Needle vibrator 5 5 

16. Concrete Mixes with 
Integral weigh Batching 
facility 

5 5 

17. Concrete Batching and 
Mixing Plant (Minimum 
capacity – 15 m3/hour) 

5 1 
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   ANNEXURE-II 
 

List of Key Personal to be deployed on Contract Work 
[Reference C1.4.5 (B) (b)] 

 

Sl. 

No. 

Personnel Qualification No. of 

personnel 

required 

1 Project 
Manager 

B.E. Civil + 15 Years Exp. 
(5 years as Manager) 

1 No. 

2 Site Engineer B.E. Civil + 10 Years Exp. 
(5 years in Building 

Construction) 

3 Nos. 

3 Plant Engineer B.E. Mech. + 10Years 
Exp. Or Dip. Mech. +15 

years Exp. 

1 Nos. 

4 Architect B. Arch.+ 10 Years Exp. 
(5 years in Building 

Construction) 

1 Nos. 

5 Quantity 
Surveyor 

B.E. Civil + 7Years Exp. 
Or Dip. Civil  + 10 years 

Exp. 

2 Nos. 

6 Soil & 
Material 
Engineer 

B.E. Civil + 10 Years Exp. 
 

2 Nos. 

7 Survey 
Engineer 

B.E. Civil + 5Years Exp. 
Or Dip. Civil +  8 years 

Exp. 

2 Nos. 
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 29

QUALIFICATION INFORMATION  
     

The information to be filled in by the bidder in the following pages will be used for purposes of 
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 
  
1.  For Individual Bidders  
1.1. Constitution or legal status of Bidder 
 [Attach copy] 
 Place of registration:  _________________________________ 
 Principal place of business: _________________________________ 
 
 Power of attorney of signatory of Bid 
 [Attach] 
 
1.2. Total value of Civil Engineering construction     
 work performed in the last five years**   
  (in Rs. Million) 2010 2011 

 2011 2012 
 2012 2013 
 2013 2014 

  2014 2015 
1.3.1. Work performed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied 
(in the same name) on works of a similar nature over the last five years.** 

Project 
Name 

Name of 
the 
Employer*  

Description 
of  
work 

Contract 
No. 

Value of  
Contract 
(Rs 
crore) 

Date 
of 
issue 
of  
work 
order 

Stipulated 
Period of 
completion 

Actual date 
of 
completion* 

Remarks 
Explaining 
Reasons 
for 
delay& 
work 
Completed 

 
 
 

        

   
* Attach certificate(s) from the Engineer(s)-in-Charge 
** immediately preceding the financial year in which bids are received. 
β Attach certificate from Chartered Accountant. 
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#1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated sub-

contractor, will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document, provided further that all other qualification criteria 
are satisfied (in the same name and style) in the last five years:** 

Year Name 
of the 
work 

Name  
of the 
Employer* 

Quantity of work performed (cum) @ Remarks Remarks* 
(indicate  
contract  
Ref) 

Cement 
Concrete 
(including 
RCC &  
PCC) 

Masonry Earth 
Works 

      

2010 2011 
 
2011 2012 
 
2012 2013  
 
2013 2014 
 
2014 2015  

         

1.4  Information on Bid capacity (works for which bids have been submitted and works which are yet to 
be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

Description 
of works 

Place 
& State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
To be 

completed 
(Rs Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 
 
 
 
 

       

 
*  Attach certificate(s) from the Engineer(s)-in-Charge 
@  the item of work for which data is requested should tally with that specified in ITB clause 4.5 A(c). 
**  immediately preceding the financial year in which bids are received . 
#  Delete, if prequalification has been carried out 
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(B) Works for which bids already submitted: 
 

Description 
Of work 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 
works 
(Rs Cr) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks 
If any 

1 2 3 4 5 6 7 
       

 
1.5  Availability of key items of Contractor’s Equipment essential for carrying out the Works [ref. Clause 

4.5(B)(a). The Bidder should list all the information requested below. Refer also to Sub Clause 
4.3(d) of the Instructions to Bidders. 

 
Item of 

Equipment 
Requirement Availability Proposals  Remarks 

(from 
whom to be 
purchased) 

No. Capacity Owned/Leased 
to be procured 

Nos./Capacity Age/ 
Condition 
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1.6  Qualifications and experience of key personnel required for administration and execution of the 
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to sub Clause 4.3 (e) of 
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 
(General) 

Years of 
experience in the  
Proposed position 

Project manager     
     
     
     
     
     
     
     

Etc.     
 

1.7. Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
 

Sanctions of the 
works 

Value of Sub-contract Sub-contractor 
(Name & Address) 

Experience in similar  
Work 

    
    
    

    
    
    
    
    
    

 
Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 

*1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors’ reports 
(in case of companies/corporation), etc. List them below and attach copies. 

1.9. Evidence of access to financial resources to meet the qualification requirements:   

        Cash in hand, lines of credit, etc. List them below and attach copies of support documents. 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 
references if contacted by the Employer. 
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1.11. Information on litigation history in which the Bidder is involved. 

 
Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. (Name of Consultant engaged for project preparation is ** …………….) 
_________________________________________________________________________
_________________________________________________________________ 

 
1.13. Proposed work methods and schedule. The Bidder should attach descriptions, drawings 

and charts as necessary to comply with the requirements of the Bidding documents. [Refer 
ITB Clause 4.1 & 4.3 (1)] 

 
1.14. Programme 
1.15. Quality Assurance Programme 

 
2.   Additional Requirements. 

2.1. Bidders should provide any additional information required to fulfill the requirements of 
Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii)  Undertaking 

*** (iii) Update of original pre qualification application 
*** (iv) Copy of original pre qualification application 
***  (v) Copy of pre qualification letter 

  
*     Delete, if pre qualification has been carried out 

 **   Fill the Name of Consultant. 
 *** Delete, if pre qualification has not been carried out.      
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR  
AVAILABILITY OF CREDIT FACILITIES 

 
 
 

(Clause 4.2 (i) OF ITB) 
 
 

BANK CERTIFICATE 
 
 

 
 This is to certify that M/s. ______________________________________ is a reputed
 Company with a good financial standing. 
 

If the contract for the work, namely ______________________________________ is awarded 
to the above firm, we shall be able to provide overdraft/credit facilities to the extent of           
Rs. ____________________ to meet their working capital requirements for executing the 
above contract during the contact period. 

 
   
 
 
 
 
        __________________________ 
   
         (Signature) 
         Name of Bank 
             Senior Bank Manager 
              Address of the Bank 



 35

    
Performa For AFFIDAVIT To Be Submitted By The Tenderer  

 
On Non-Judicial Stamp Paper 

 
 

1. I …………………………………,Partner/Legal Attorney/Accredited Representative of 
M/s. ………………………, Solomnly declare that: all the statements made in the required 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/S  _____________________  
_____________________________________have abandoned any work of Railways, 
CPWD, MES, RITES, State PWD or any other Central/State Government/Undertaking, 
Municipal body, Autonomous body or Public Ltd. Co or any contract awarded to us for 
such work have been rescinded, during last five years prior to the date of this bid. 
 

3. The undersigned hereby authorize(s) and request(s) any  bank, person, firm or corporation to 
furnish pertinent information deemed necessary and requested by the Department to verify this 
statement or regarding my (our) competence and general reputation. 

 
4. The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/Project 
implementing agency. 

 
5. All document/credentials submitted along with this tender are genuine, authentic, true and 

valid. 
 
6. If any information and document submitted along with this tender is found to be 

false/incorrect any time, department may cancel my tender and action as deemed fit may be 
taken against us, including termination of the contract. Forfeiture of all dues including earnest 
money and banning/ delisting of our firm and all partners of the firm atc. 

 
7. None of the partner of firm is relative of employee of JRDA. 
 
 
      ____________________________________ 

     
      (Signed by an authorized Officer of the Firm) 
 
 
        ______________________ 
        Title of officer 
     
        ______________________ 
        Name of Firm 
   
 
        ______________________ 
         DATE  
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UNDERTAKING 
 
 

 
I, the undersigned do hereby undertake that our firm M/s ____________________________ 

            _______________________ would invest a minimum cash up to 25% of the value of the 
work during implementation of the Contract.  

 
 
 
       
       ____________________________________

        (Signed by an Authorized Officer of the Firm) 
 
 
 
        _____________________________ 

                            Title of Officer 
 
        _____________________________ 
                   Name of Firm 
    
        ______________________________ 
                     DATE 
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DECLARATION  
 

On Non-Judicial Stamp Paper 
 

I hereby declare that our firm M/S  _____________________  
_____________________________________has not be banned or delisted by Railways, CPWD, 
MES, RITES, State PWD or any other Central/State Government/Undertaking, Municipal body, 
Autonomous body or Public Ltd. Co. 
 
 
 
 
       
       ____________________________________

        (Signed by an Authorized Officer of the Firm) 
 
 
 
        _____________________________ 

                            Title of Officer 
 
        _____________________________ 
                   Name of Firm 
    
        ______________________________ 
                     DATE 
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FOR PAYMENT TO CONTRACTORS 
 
PROFORMA FOR COLLECTING PAYMENT THROUGH ELECTRONIC MODE 
INCLUDING ELECTRONIC FUND (EFT) & ELECTRONIC CLEARI NG SYSTEM (ECS) 
 
1 Vendor/Supplier/Contractor/Customer’s 

name & Address (With telephone number 
& Fax number 
 

 

2 Particulars of Bank Account  
a) Bank Name  
b) Branch Name 
    Including RTGS Code) 

 

    Address 
 
 
 
 

 

 Telephone No.  & Fax No.  
 c) 9 – Digit Code Number of the Bank & 

Branch 
    (Appearing on the MICR Cheque issued 

on the bank) or 5 digit code number of 
SBI 

 

 d) Account Type 
    (S.B. Account/Current Account or Cash 

Credit with code 10/11/13 

 

 e) Ledger No./Ledger Folio No.  
 f) Account Number (Core Banking) & 

Style of Account 
    ( As appearing on the cheque Book) 

 

 
DATE OF EFFECT : 
I hereby declare that the particulars given above are correct & complete. If the transaction is delayed 
or not effected at all for reasons of incomplete or incorrect information, I would not hold the user 
institution responsible. I have read the option invitation letter and agree to discharge responsibility 
expected of me as a participant under the scheme. Any bank charges levied by the bank of such e-
transfer shall be borne by us. 
 
 
Date :          (……………………………..) 
      Signature of customer/vendor/supplier/contractor 
 
Certified that the particulars furnished above are correct as per our records. 
 

(……………………………..) 
      Signature of the authorized officials from the bank. 
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SECTION 3 
CONDITIONS OF CONTRACT  
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CONDITIONS OF CONTRACT  
    
 A. GENERAL  
 1. Definitions 
  
1.1. Terms which are defined in the Contract data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. 
     

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub clause 55.1. 
 
The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 2.3 below. 
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor  is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer . 
 
The Contractor’s Bid  is the completed Bidding document submitted by the Contractor to 
the Employer and includes Technical and Financial bids. 
 
The Contract Price is the price state in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Period is the period named in the contract Data and calculated from 
the Completion Date. 
 
The Employer is Dy Commissioner-cum-Managing Director, JRDA or his successor in 
office and assigns who will employ the contractor carry out the Works. 
 
The Employer’s representative will be the Superintending Engineer/Sr. Manager (Civil) 
concerned to be notified by the Employer. The Employer’s representative will act on behalf 
of Employer. 
 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying payments        
due to the Contractor issuing and valuing Variations to the Contract, awarding extensions of 
time.   
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Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the 
Works. 

 
The Initial Contract Price  is the Contract Price listed in the Employer’s Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion date may be revised only by the Engineer by issuing an extension of 
time. 
 
Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 
 
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical or biological function. 
 
The Site is the area defined as such in the Contract Data. 
 
Site Investigation Reports are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and the sub-surface conditions at the site. 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 
 
A Subcontractor is a person or corporate body who has a contract with the Contractor to carry 
out a part of the work in the Contract which includes work on the Site. 
 
Temporary Works  are works designed, consulted, installed, and removed by the contractor 
which are needed for construction or installation of the Works. 
 
A Variation  is an instruction given by the Engineer, which varies the works. 
 
The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Employer, as defined in the Contract Data. 

 
 

2. Interpretation 
 

 2.1. In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about the Conditions of Contract. 

 
2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
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Section of the Works (other than references to the Completion date and Intended Completion 
date for the whole of the works). 

 2.3.      The documents forming the Contract shall be interpreted in the following order of priority: 
  (1) Agreement 
  (2) Letter of Acceptance, notice to proceed with the works 
  (3) Contractor’s Bid 
  (4) Contract Data 
  (5) Conditions of Contract including Special Conditions of Contract 
  (6) Specifications 
  (7) Drawings 
  (8) Bill of Quantities and 
  (9) Any other document listed in the Contract Data as forming part of the Contract. 
  
3. Language and Law 
3.1.    The language of the Contract and the law governing the contract are stated in the Contract 

Data. 
   
4. Engineer’s Decisions 
4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 
5. Delegation 
5.1. The Engineer may delegate any of his duties and responsibilities to other people after notifying 

the Contractor and may cancel any delegation after notifying the Contractor. 
   
6. Communications 
6.1. Communications between parties which are referred to in the conditions are effective only when 

in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract act). 
      
7. Sub-Contracting 
7.1. The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, 

with the approval of the Engineer but may not assign the Contract without the approval of the 
Employer in writing. Sub-contracting does not alter the Contractor’s obligations.  Maximum 
number of Sub Contractor will be two and they will have to meet all qualifying criteria in the 
ratio of work allotted. 

    
8.  Other Contractors 
8.1. The Contractor shall cooperate and share the site with other contractors, public authorities, 

utilities, and the employer between the dates given in the Schedule of other Contractors. The 
contractors shall as referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The Employer may modify the schedule of other 
contractors and shall notify the contractor of any such modification. 

 

9. Personnel 
9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement of 
key personnel only if their qualification, abilities, and relevant experience are substantially 
equal to or letter than those of the personnel listed in the schedule. 
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9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contactor’s staff 
of his work force stating the reasons the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

      10.  Employer’s and Contractor’s Risks 
         10.1. The Employer carries the risks which this Contract states are Employer’s risks, and the  

 contractor carries the risks which this Contract states are Contractor’s risks.  
     

        11. Employer’s Risks 
        11.1. The Employer is responsible for the excepted risks which are  (a) in so far as they directly affect 

the execution of the Works in India, the risks of war, hostilities. invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear  
fuel or nuclear waste or radioactive toxic explosive; or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

 
12. Contractor’s  Risks 
12.1.   All risks of loss or damage to physical property and of personal injury and death which  

arise during and in consequence of the performance of the Contract other than the                      
excepted risks are the responsibility of the Contractor. 

 
13.  Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the Contract data for the following events which are due to the Contractor’s 
risks: 
  

(a) loss of or damage to the Works, Plants and Materials; 
(b) loss of or damage to Equipment; 
(c)   loss of or damage of property (except the Works, Plant, Materials and   Equipment) in 

connection with the Contract; and  
 (d)  personal injury or death. 

 
 13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer’s approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred. 

 
 13.3. If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the premiums 
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

  
13.4. Alterations to the terms of an insurance shall not be made without the approval of the Engineer.  
 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 
14. Site Investigation Reports 
14.1. The Contractor, in preparing the Bid, shall rely on any site investigation reports referred  to in 

the Contract data, supplemented by any information available to the Bidder. 
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15. Queries about the Contract Data 

      15.1. The Engineer will clarify queries on the Contract Data.  
 

16              Contractor to Construct the Works 
        16.1.        The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings. 
 

17.             The Works to be Completed by the Intended Completion date 
17.1.        The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date.   
 

18.  Approval by the Engineer 
18.1.     The Contractor shall submit Specifications and Drawings, showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the                       
Specifications and Drawings. 

  
18.2. The Contractor shall be responsible for design of Temporary Works. 

 
18.3.    The Engineer’s approval shall not alter the Contractor’s responsibility for design of the                 

Temporary Works. 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary                

Works where required. 
18.5 All drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. 
 

 9. Safety 
 9.1. The Contractor shall be responsible for the safety of all activities on the Site. 
 
 20. Discoveries  

       20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the 
site is the property of the Employer. The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

 
      21.  Possession of the Site 
      21.1. The Employer shall give possession of all parts of the site to the Contractor.  
 

22. Access to the Site 
      22.1. The Contractor shall allow the engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being manufactured/ fabricated / 
assembled for the works. 

23. Instructions 
23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works which comply 

with the applicable law where the site is located. 
23.2. The Constructor shall permit the Employer to inspect the Contractor’s accounts and records 

relating to the performance of the Contractor and to have them audited by auditors appointed by 
the Employer, if so required by the Employer. 
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B. TIME CONTROL 

 
24. Programme 
24.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for all the 
activities in the Works along with monthly cash flow forecast. 

  
24.2. An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

 
24.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals no 

longer than the period stated in the Contract data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted. 

 
24.4. The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme is to show the effect of Variations and Compensation Events. 

 
25. Extension of the Intended Completion Date 
 25.1. The Engineer shall extend the Intended Completion Date if a Variation is issued which 

makes it impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
25.2.  The Engineer shall decide whether and by how much to extend the Intended Completion date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 
Variation and submitting full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

 
25.3. The Engineer shall within 14 days of receiving full justification from the contractor for 

extension of Intended Completion Date refer to the Employer his decision. The Employer 
shall in not more than 21 days communicate to the Engineer the acceptance or otherwise of 
the Engineer’s decision.  

 
26. Delays Ordered by the Engineer 
26.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
 
27. Management Meetings 
27.1. Either the engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 
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27.2. The Engineer shall record the business of management meetings and is to provide copies of his 
record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken is to be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 

 
 
28. Early Warning 
28.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price or delay the execution of works. The Engineer may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate is to be provided  by the Contractor as soon as reasonably 
possible. 

 
28.2. The Contractor shall cooperate with the Engineer in making and considering proposals for how 

the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 

 
29. Identifying Defects 

 29.1. The Engineer shall check the Contractor’s work and notify the Contractor of any defects 
that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 

 
30 . Tests 

 30.1. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  

 
31. Correction of Defects 

 31.1. The Engineer shall give notice to the contractor of any Defects before the end of the 
Defects Liability Period, which begins at completion and is defined in the Contract Data. 
The defects Liability Period shall be extended for as long as defects remain to be 
corrected. 

 
31.2   Every time notice of a defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice. 
 

32. Uncorrected Defects  
 32.1. If the contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 
 

D. COST CONTROL 
33. Bill of Quantities 

 33.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning work to be done by the Contractor. 

  
 33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item. 
 

34. Changes in the Quantities 
 34.1. If the final quantity of the work done differs from the quantity in the Bill of  Quantities 

for the particular item by more than 25 percent provided the change exceeds 1% of initial 
Contract Price, the Engineer shall adjust the rate to allow for the change, duly 
considering. 

     
  (a) justification for rate adjustment as furnished by the contractor, 
  (b)    economics resulting from increase in quantities by way of reduced plant, 

equipment, and overhead costs, 
     
 34.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial 

Contract Price is exceeded by more than 15 percent, except with the Prior approval of the 
Employer. 
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 34.3.  If requested by the Engineer, the Contractor shall provide the Engineer with a 

detailed cost breakdown of any rate in the Bill of Quantities.  
 

 35.  Variations 
           35.1. All Variations shall be included in updated Programmes produced  
                                                by the Contractor. 
  

36. Payments for Variations  
 36.1. The Contractor shall provide the Engineer with a quotation (with  
                                                breakdown of  unit rates) for carrying out the Variation when requested to do so by 

the Engineer. The Engineer shall assess the quotation, which shall be given within 
seven days of the request or within any longer period stated by the Engineer and 
before the Variation is ordered.     

  
 36.2  If the work in the Variation corresponds with an item description in the Bill of 

Quantities and if, in the opinion of the Engineer, the quantity of work above the 
limit stated in Sub Clause 38.1 or the timing of its execution do not cause the cost 
per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of Variation. If the cost per unit of quantity changes, or if the 
nature of timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor shall be in the form of new rates 
for the relevant items of work.  

  
 36.3.  If the Contractor’s quotation is unreasonable, the Engineer may order the Variation 

and make a change to the Contract Price which shall be based on Engineer’s own 
forecast of the effects of the variation on the Contractor’s costs. 

 
 36.4.  The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning. 
 

37.  Cash Flow Forecasts 
 37.1.  When the Programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast. 
 

38.  Payment Certificates 
 38.1.  The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
 38.2.  The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  
 38.3.  The value of work executed shall be determined by the Engineer. 
 
 38.4.  The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed 
 
 38.5.  The value of work executed shall include the valuation of Variations. 
 38.6.  The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information. 
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39. Payments 
39.1. Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts certified by the Engineer within 28 
days of the date of each certificate. If the Employer makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest 
shall be calculated from the date for which the payment should have been made upto 
the date when the late payment is made at 12% per annum. 

 
39.2. Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

   
40. Tax 

  
 40.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other taxes that the Contractor will have to pay for the performance of this Contract. 
The Employee will perform such duties in regard to the deduction of such taxes at 
source as per applicable law. 

 
41. Currencies  

 
 41.1. All payments shall be made in Indian Rupees. 
 

42. Price Adjustment 
  
 42.1. Contract Price shall be adjusted for increase or decrease in rates and price of materials 

in accordance with the following principles and procedures and as per formula given 
in the contract data: 

   
(a) The price adjustment shall apply for the work done from the start date given in the 

contract data upto end of the initial intended completion date or extensions granted 
by the Engineer and shall not apply to the work carried out beyond the stipulated 
time for reasons attributable to the contractor. 
 

(b)    The price adjustment shall be determined during each month from the formula 
given in the contract data. 
 

(c) Following expressions and meanings are assigned to the work done during each 
month: 
 
R = Total value of work done during the month. It will exclude value for works 
executed under variations for which price adjustment will be worked separately 
based on the terms mutually agreed. 

 
42.2.1 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 
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43. Retention 
  

43.1 The Employer shall retain from each payment due to the Contractor the proportion stated 
in the Contract Data until Completion of the whole of the Works. 

 
  43.2. On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

    
          43.3. On completion of the whole works, the contractor may substitute retention                         

money with an “on demand” Bank guarantee. 
 

44. Liquidated Damages 
 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 
the Contract data for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestones as stated in the contract 
data). The total amount of liquidated damages shall not exceed the amount defined in the 
Contract Data. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities. 

  
 44.2. If the Intended Completion date is extended after liquidated damages have been paid, the 

Engineer shall correct any over payment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the over 
payment calculated from the date of payment to the date of repayment at the rates specified 
in Sub Clause 43.1. 

 
 44.3. If the Contractor fails to comply with the time for completion as stipulated in the tender, 

then the contractor shall pay to the employer the relevant sum stated in the Contract Data 
as Liquidated damages for such default and not as penalty for everyday or part of day 
which shall elapse between relevant time for completion and the date stated in the taking 
over certificate of the whole of the works on the relevant section, subject to the limit stated 
in the contract data. 

    The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to the 
contractor. The payment or deduction of such damages shall not relieve the contractor 
from his obligation to complete the works on form any other of his obligations and 
liabilities under the contract. 

  
      44.4. If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, a Taking – Over Certificate has been issued for any part of the Works or of a 
Section, the  liquidated damages for delay in completion of the remainders of the Works or 
of that Section shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 
proportion  which the value of the part so certified bears to the value of the whole of the 
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the 
rate of liquidated damages and shall not affect the limit thereof.  
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45. Bonus  -  Deleted 

  
  

46. Advance Payment 
 

46.1 The Employer shall make advance payment to the Contractor of the amounts stated in the 
Contract Data by the date stated in the Contract Data, against provision by the Contractor 
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the employer in 
amounts and currencies equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. Interest will not be charged 
on the advance payment. 
 

46.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and 
Mobilization expenses required specifically for execution of the works. The Contractor 
shall demonstrates that advance payment has been used in this way by supplying copies of 
invoices or other documents. 

 
 46.3. The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the 
Works on a payment basis. No account shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price adjustments, or 
Liquidated Damages. 

 
 
  

47. Securities 
 
 47.1. The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 
days from the date of expiry of Defects Liability Period and the additional security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion. 

 
 

48. Cost of Repairs 
 48.1. Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the defects Correction periods shall be remedied by the 
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts 
or omissions. 
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E. FINISHING THE CONTRACT 
49. Completion 

  
 49.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the 

Works and the Engineer will do so upon deciding that the Work is completed. 
 

50. Taking Over  
  
 50.1. The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 
 

51. Final Account 
 
 51.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the contract before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the Contractor’s account 
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule 
that states the scope of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

 
52. Operating and Maintenance Manuals  

 
52.1 If “as built” Drawings and/or operating and maintenance manuals are required, the      

Contractor shall supply them by dates stated in the Contract Data. 
 

52.2 If  the Contractor does not supply the Drawings and/or manuals by the dates stated in  
the Contract Data, or they do not receive the Engineer’s approval, the Engineer shall 
withhold the amount stated in the Contract Data from payments due to the Contractor. 

 
53. Termination 

 
53.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

(a) the Contractor stops work for 28 days when no stoppage of  work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

 
(b) the Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 
 

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

 
(d) a payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate; 



 54

 
(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer. 

 
(f) the Contractor does not maintain a security which is required;  

 
(g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

 
 For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of  facts in order to influence a procurement process or the execution of 
a contract to the detriment of the Borrower, and includes collusive practice among Bidders 
(prior to or after bid submission) designed  to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open 
competition.” 

 
53.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2. above, the Engineer shall decide 
whether the breach is fundamental or not. 

 
53.4 Not withstanding the above, the Employer may terminate the Contract for convenience. 

 
53.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 
 

54. Payment upon Termination 
 

54.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor shall be a debt payable to the 
Employer. 

 
 
 

54.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental 
Breach of Contract by the Employer, the Engineer shall issue a certificate for the value of 
the work done, the cost of balance by the contractor and available at site, the reasonable 
cost of removal of Equipment, a repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the Works and less 
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advance payments received due in terms of the contract and less taxes due to be deducted 
at source as per applicable law.  

 
55. Property 
55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer, if the Contract is terminated because of a Contractor’s 
default. 

 
56. Release from Performance   
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor the Engineer shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried  out 
before receiving it and for any work carried out afterwards to which commitment was 
made. 

 
F. SPECIAL CONDITIONS OF CONTRACT 

 1.  LABOUR 
    

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

  
 2.   COMPLIANCE WITH LABOUR REGULATIONS  
  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major laws that are 
applicable to construction industry are given below. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 
 



 56

        
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICAB LE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTR UCTION 
WORK 

a) Workmen Compensation Act 1923 :- The Act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 

b) Payment of Gratuity Act 1972 :- Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death, the rate of 15 
days wages for every completed year of service. The Act is applicable to 
all establishments employing 10 or more employees. 

                 (c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides  for 
monthly contributions by the employer plus workers @ 10% or 8.33%. The 
benefits payable under the Act are : 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker, (iii) (iii) Payment of 

P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides 
for certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law. The Principal 
Employer is required to take Certificate of Registration and the Contractor 
is required to take license from the designated Officer. The Act is 
applicable to the establishments or Contractor of Employer, if they employ 20 or more 
contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
Construction of Buildings, Roads, Runways are scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages 
are to be paid, when it will be paid and what deductions can be made 
from the wages of the workers. 

h)  Equal Remuneration Act 1979 :- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs.3500/-per month or less. The bonus to be paid to employees getting Rs.2500/- per 
month or above upto Rs.3500/- per month shall be worked out by taking wages as 
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Rs.2500/ -per month only. The Act does not apply to certain establishments. The newly 
set-up establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act. 

j)  Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946 :- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some of 
the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and get the same certified by the designated Authority. 

1)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986 :- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

n)  Inter-State Migrant workmen's (Regulation of Employment & Conditions of Service) 
Act 1979 :- The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upto the establishment and back, etc. 

o)  The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess at 
the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures 
at the Building or construction work and other welfare measures, such as Canteens, 
First-Aid facilities, Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government. 

p)  Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 



 58 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 4 
 

CONTRACT DATA
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CONTRACT DATA          Clause Reference  

 With respect 

 to section 3 

Items marked “N/A” do not apply in this contract. 

1.          The Employer is Dy. Commissioner-cum-M.D. JRDA, Dhanbad [Cl.1.1.] 

          Name : 

Address: 

Name of Employer’s Representative: Chief of Construction/Chief Manager (C) 

2. The Engineer is Excutive Engineer, JRDA, Dhanbad. 

Name of Authorized Representative: 

 

3. The Defects Liability Period is 365 days from the date of completion.           [Cl. 1. 1&31] 
 
4.       The Start Date shall be 10th days for the date of issue of the Notice to  [Cl.1.1.] 

Proceed with the work or date of actual commencement of work. 

5.  The Intended Completion Date for the whole of the Works is 24              [Cl. 1.1,17&25] 
months after start of work with the following milestones: 

Milestone dates:       [C1.2.2&44.1] 

Physical works to be completed.                                           Period from the start date 

Milestone 1 i.e.  15%                                        4months. 

Milestone 2 i.e.  30%                                     10  months 

Milestone 3 i.e.  70 %   16  months 

Milestone 3 i.e.  100 %  24 months 

6. The Site is located approx at km 12 from Dhanbad Rly Station [Cl. 1.1]   . 

7. The name and identification number of the Contract is:  [Cl. 1.1] 

8. The works consist of Construction of RCC 

Framed four storey 2000 Visthapit Awas                 [Cl. 1.1] 
________________________________________________________ 

__________________The works shall, inter alia, include the following, 
as specified or as directed: 
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Clause 
Reference with 
respect 
tosection3 
 

(A) Building Works :- Site clearance : Setting out and layout 
of Building including soil testing and all aspects of quality 
assurance of various components of the works rectification of 
the defects in the completed works during the defects liability 
period, Submission of As-build drawings and any other related 
documents and other item of work as carried out for 
completing the works in accordance with the drawings and 
provisions of the contractor to ensure safety.   

 

 (B) Other Items :-  
Any other items as required to fulfill all contractual obligations as per the        [Cl. 1.1]  
Bid documents. 

9.   The following documents also form part of the Contract:    [Cl. 2.3(9)] 

10. The law which applies to the Contract is the law of Union of India [Cl. 3.1] 

11. The language of the Contract documents is English [Cl. 3.1] 

12. Limit of subcontracting        50% of the Initial Contract Price [Cl. 7.1] 

13. The Schedule of Other Contractors [Cl. 8] 

15. The Schedule of Key Personnel As per Annex.-II to Section I                [Cl.9] 
16. The minimum insurance cover for physical property, injury and death                    [Cl.13] 

is Rs.5 lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, contractor will pay additional premium necessary to make insurance valid for 
four occurrences always. 

17. Site investigation report.        [Cl.14] 

18. The Site Possession Dates shall be       [Cl.21] 

18. The period for submission of the programme for approval of Engineer                 [Cl.24.1] 

         shall be 21 days from the issue of Letter of Acceptance.  

19.    The period between programme updates shall be 90 days.                          [Cl.24.3] 
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Clause Reference 
with respect 
to section 3 

20. The amount to be withheld for late submission of an updated                                [Cl. 24.3]         
programme shall be Rs3.00 lakhs. 

21. The currency of the Contract is Indian Rupees.                                                       [Cl. 41] 

22.   The formula (e) for adjustment of prices are: [Cl. 42] 

R = Value of work as defined in Clause 42.1 of Conditions of Contract 

Adjustment for cement component 

(i) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

V c=    0.85xPc/100xRx(Ci  –C0)/C0 
                                            Vc = increase or decrease in the cost of work during the month under consideration  
                             due to changes in rates for cement. 

Co = The all India wholesale price index for cement on 28 days 
preceding the date of opening of Bids as published by the 
Ministry of Industrial Development, Government of India, 
New Delhi. 

Ci = The all India average wholesale price index for cement for the 
month under consideration as published by Ministry of 
Industrial Development, Government of India, New Delhi 

Pc = Percentage of cement component of the work 

Adjustment for steel component 

(ii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following 
formula: 

V s= 0.85xPS/100xRx(Si  – S0)/S0 
                                           Vs = Increase or decrease in the cost of work during the month under   
                           consideration due to changes in the rates for steel 

So = The all India wholesale price index for steel (Bars and Rods) on 
28 days preceding the date of opening of Bids as published by the 
Ministry of Industrial Development, Government of  India, 
New Delhi  
 

Si = The all India average wholesale price index for steel (Bars and 
Rods) for the month under consideration as published by 
Ministry of Industrial Development, New Delhi  
Ps = Percentage of steel component of the work 

Note : For the application of this clause, index of Bars and Rods has 
been chosen to represent steel group. 
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Clause Reference 
with respect      
to  section 3 

 

Adjustment of labour Component 

(iii) Price adjustment for increase or decrease in cost due to labour shall be paid in accordance with 
the following formula:         

V1  =0.85xP1 /100xRx(Li - Lo )/Lo   
     

V1 = Increase or decrease in the cost of work during the month    
under consideration due to changes in rates for local  
labour. 

Lo = The consumer price index for industrial workers for the state on    
28 days preceding the date of opening of Bids, as published  
by labour bureau, Government of India, New Delhi. 

L i = The consumer price index for industrial workers for the state  
under consideration as published by labour bureau 
Ministry of labour, Government of India, New Delhi. 

Lm =    Percentage of labour component the work. 

 

Adjustment of Other materials Component 

(iv) Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen and POL procured by the contractor shall be paid in accordance with the following 
formula:         

Vm =0.85xPm /100xRx(Mi - Mo )/Mo   
     

Vm = Increase or decrease in the cost of work during the month    
under consideration due to changes in rates for local  
materials other than cement, steel, bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on    
28 days preceding the date of opening of Bids, as published  
by the Ministry of Industrial Development, Government of India, New Delhi. 

M i = The all India wholesale price index (all commodities) for    
the month under consideration as published by Ministry of  
Industrial Development, Government of India, New Delhi. 

Pm =    Percentage of local material component (other than cement,  
steel, bitumen and POL) of the work. 
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Clause reference  
with respect  
to Section 3 
 

The following percentages will govern the price adjustment for 
the entire contract 
 
1.  Cement – PC      10%   

2. Steel – Ps      15%  

3. Bricks – Ps                                                                   10% 

3. Other materials – Pm      30 % 

4.         Labour component                                            35% 

                                                                            _______________ 
    Total               100 % 
                     _______________ 

 

23.    The proportion of payments retained (retention money) shall be 9% 
from each bill subject to a maximum of 8% of final contract price. 

 
   [Cl. 43] 

 

24.        Amount of liquidated damages for 
delay in completion of works 

For Whole of work _______ [C1.44] 
(l/2000)th of the Initial 
Contract Price, rounded 
off to the nearest 
Thousand, per day. 

 

25.        Maximum limit of liquidated damages 
for delay in completion of work. 

10 per cent of the Initial 
Contract Price rounded 
off   to   the    nearest 
thousand. 

[Cl. 44] 

 

     
  

 

 
 
 

 

 26.     The amounts of the advance payment are: 
[C1.46&47] 

 

Nature of Advance 

i.    Mobilization    10% of the Contract 

                                 price 
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ii) Equipment  90% for new & 50% of 
depreciated value for 
old equipment. Total 
amount will be subject 
to a maximum of 5% of 
the Contract price. 

 

Clause reference  
with respect   
to Section  3 

 
 
Amount (Rs.) Conditions to be 
fulfilled  

On submission of un-
conditional Bank Guarantee, (to 
be drawn before the end of 20% 
of Contract period). The 
contractor may furnish four 
bank guarantees of 2.5% each, 
valid for full period. 

After equipment is brought 
to site (provided the 
Engineer is satisfied that the 
equipment is required for 
performance of the contract) 
and on submission of 
unconditional Bank 
Guarantee for amount of 
advance. 

 

27.       Repayment of advance payment for mobilization and equipment: [Cl. 46.3] 

The advance loan shall be repaid with percentage deductions from the 
interim payments certified by the Engineer under the Contract. Deductions 
shall commence in the next Interim Payment Certificate following that in 
which the total of all such payments to the Contractor has reached not less 
than 20 per cent of the Contract Price or 6 (Six) months from the date of 
payment of first instalment of advance, whichever period concludes earlier, and 
shall be made at the rate of 20 per cent of the amounts of all Interim 
Payment Certificates until such time as the loan has been repaid, always 
provided that the loan shall be completely repaid prior to the expiry of the 
original time for completion pursuant to Clauses 17 and 28. 

28. The Securities shall be for the following minimum amounts equivalent [Cl.47] 
as a percentage of the Contract Price: 

Performance Security for 2 per cent of contract price plus Rs. 
 .................. (to be decided after evaluation of the bid) as additional 
security in terms of ITB Clause 29.5. 

 
 

The standard form of Performance Security acceptable to the Employer 
shall be an unconditional Bank Guarantee of the type as presented in 
Section 8 of the Bidding Documents. 
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29    The Schedule of Operating and Maintenance Manuals __________ N/A [Cl. 52] 

30    The date by which "as-built" drawings (in scale as directed) in 2 sets are [Cl. 52] 
            required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be. 

31    The amount to be withheld for failing to supply "as built" drawings by [Cl. 52] 
            the date required is Rs5.00 Lakhs. 

32     The following events shall also be fundamental breach of contract: [Cl. 53.2] 
            "The Contractor has contravened Sub-clause 7.1 and Clause 9 of GCC." 

33     The percentage to apply to the value of the work not completed [Cl. 54] 
            representing the Employer's additional cost for completing the Works 

shall be 20 per cent. 
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SECTION 5 

TECHNICAL SPECIFICATION 
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JHARIA REHABILITATION AND DEVELOPMENT, AUTHORITY 
HATIA GOLF GROUND ROAD, DHANBAD 

 
Technical specification and General Guidnance 

 
 

 

1. The rates shown in the B.O.Q are inclusive of all taxes, royalties, all other incidental 
charges and carriage of all materials and no claim in this respect will be entertained by 
the department. 
 

2. Taxation, railway freight, incidental charges of materials and labour are payable by the 
contractor and no claim what so ever in this regard will be entertained by the department. 
 

3. The constructions of work commence from the 10th date of issue of work order unless 
otherwise mentioned. 
 

4. Work will be executed as per sanctioned plans and estimate, approved design drawing, 
and as per orders of the competent authorities received from time to time which will be 
binding on the contractors. No claim for the change or modification in plans and estimate 
and design drawings by the competent authority or delay in supply of them will be 
tenable. 
 

5. The circular/specification, which basically follow the Indian standard specification in 
force during the period, will be followed during the execution of work except where 
otherwise provided for. In case, such items of work, which is not covered by 
circular/specification, instruction laid down by the Engineer in-charge shall be followed 
which will be final and conclusive. 
 

6. Site for the execution of work will be available as soon as work is allotted to the 
contractor. In case it is not possible for the department to make entire site available on the 
award of the work, the contractor will have to arrange his working program accordingly 
and no claim what so ever for not giving site on award of the work, giving the site 
gradually will be tenable. 
 

7. The site should be cleaned of all rubbish, leveled and dressed as directed by the Engineer 
in-charge for proper lay out of work. If required bushes, wild shrubs of bushes if any shall 
be removed as directed by the Engineer in-charge before taking up lay out of work by the 
contractor at his own cost. The cost of masonry work, pegs, string, labour and the 
incidental expenditure in the layout works, are to be born by the contractor and no claim 
what so ever in this respects will be entertained by the department. 
 

8. The arrangement for all necessary stores, labour shed, vats, tools, scaffolding, water 
supply arrangement, electric supply and welding accessories shall be made by the 
contractor at his own cost and nothing will rest with the department. The Contractor shall 
also provide all facilities and medical aid to the labourers / employee at his own cost and 
no claim what so ever in these respect will be entertained by the department. 
 

9. The contractor will have to maintain a site order book at work site in which all necessary 
instructions etc will be given by the inspecting officer, supervising officer or junior 
engineer, to follow them. The same will be property of the department and will remain at 
work site under the control of the Junior Engineer in charge of the work. 
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10. The contractor shall get the sample of Bricks, sands, stone chips etc approved by the 
Executive Engineer/Superintending Engineer and  approved quality of materials shall be 
kept in the custody of the Executive Engineer/Superintending Engineer in charge for 
comparison later on when the contractor complete the advance collection of materials to 
be used in the work and supplied the materials to be used in the work and supplied the 
materials during the progress of the work as directed by the Executive 
Engineer/Superintending Engineer in charge of such collections. 
 

11. Bricks to be used in all bricks works shall be confirmed requirement of relevant I.S.I. 
code. 
 

12. In all R.C.C. work stone chips and sand of specified size and quality confirming to the 
Indian standard specification on. 456,464 shall be used. 
 

13. Good and approved quality of lime should be used and sample should be get approved 
before use in the work. 
 

14. Procurement of water in all season with all leads and lift will be entire responsibilities of 
the contractor at his own cost and no claim what so ever in this respect will be entertained 
by the department. 
 

15. The Engineer in charge will have full power if required for removal from the premises of 
the site of all materials, which are in his opinion are not accordance with the specification 
and in case of defaults. 
 

16. Engineer in charge will have the liberty to sell much inferior materials at the contractor 
risk or to remove from site at the contractor cost. 
 

17. Any approach road necessary for carrying of building materials to site of work will have 
to be constructed by the contractor at his own cost and no claim what ever for the same 
will be entertained by the department. 
 

18. The contractor shall strictly follow the condition laid down in the minimum wage act. He 
shall also comply with the labour laws, which may be current information, which are 
required from time to time. 
 

19. The contractor shall arrange and provide labour shed to the laboures for temporary 
accommodation at site. All other facilities like light, water supply, medical aids, labour 
protection cost and any other incidental cost required under minimum wages act and 
labour laws to be provided by the contractor to the employed labourers and no claim what 
so ever in these respect will be entertained by the department. 
 

20. The contractor shall make adequate arrangement for the safety of the labourer and 
protection and precaution for preserving their health during the execution of the work. He 
will be responsible for any accident that take place at his work site and adequate 
compensation for the same will be have to be paid by him as directed by the competent 
authority. No claim what so ever in this respect will be entertained by the department. 
 

21. The contractor shall employ sufficient number of skilled and experienced labour to the 
job in order to achieve proportionate progress in time given to the work. During 
execution of work, if his any mistry or labour is found avoiding instruction to follow, he 
shall be turn out at once from the site. 
 

22. Qualified engineer for supervision to the satisfaction of the Engineer in charge will have 
to the engaged by the contractor as per requirement. 
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23. In all electrical works, the contractor will have to engage licensed electrical wire 
men/contractor. 
 

24. The contractor shall when he is not personally on the site of the work invariably place and 
keep on such site a proper qualified agent, duly authorized and to act on behalf of and to 
receive on his behalf  all orders and instruction from the E/IC in relation to such work, 
including the order required in permitted under the contract or to be given to the 
contractor by the  E/IC. All such order and instruction given to and all acts done by such 
agent shall be binding to the contractor as if such orders and instruction where given to 
him such acts have been done by him. 
 

25. All notices communication reference and complains issued or made by the E/IC or by his 
representative to the contractor  or his authorized  agent in connection with the work shall 
be in writing. And no notice, communication, reference or complaint not in writing shall 
be valid. 

26. The contractor shall take requisite precaution and use his best endeavor to prevent any 
riotous and unlawful behaviors by or among his workmen and others employees on the 
work site and he will be responsible for the preservation of the peace and protection of 
the habitants and security of property in the neighbor hood of the work. 
 

27. The contractor is responsible for the soundness from all points, of the materials being 
used in the work like bricks, stone chips and steel etc. If any test from such materials are 
conducted by the department for the proof of their soundness (from all point of views) the 
whole cost involve is to be born by the contractor and will be recovered from his bill and 
no claim what so ever in this respect will be entertained by the department. The test 
report received from the test house will be biding upon the contractor if test report is 
unsatisfactory, the materials will be rejected. All the material testing charges are to be 
borne by the contractors. 
 

28. The contractor is also responsible for the soundness (from all point of view) of the RCC 
work being done in the building work if any test in cube test of RCC work done of being 
done are conducted by the department through quality control wing of the department for 
the soundness form all point of view the whole cost involve is to be born by the 
contractor and recovered from his bill. If the test reports is found unsatisfactory such 
RCC work done will be rejected and cost of dismantling and reconstruction of the same 
will be born by the contractor and no claim what so ever in this respect will be 
entertained by the department. All the material testing charges are to be borne by the 
contractors. 

 

29. The contractor is also responsible for the satisfactory tests and result of all RCC work 
done mortar used and all other work done in the building work. For that he should 
provide and make arrangement for all required number of samples for test and analysis. 
Only on satisfactory test and result RCC work and all other works done will be accepted. 
If the test report found unsatisfactory, such work done will be rejected and cost of 
dismantling and reconstructing, the same will be borne by the contractor and no claim 
what so ever in these respect will be entertained by the department. All the material 
testing charges are to be borne by the contractors. 

 
 

30. No claim shall be entertained for cleaning and scrapping rust and other element from 
steel. 
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31. For RCC works, all concreting and shuttering materials arranged and procured by the 
contractor at his own cost shall be of a good quality and requisite thickness and diameter. 
All the concreting and shuttering work done in RCC work must be rigid and should be so 
that it may not deform or disturb during steel work and casting with vibration 
arrangement by the contractor at his own cost. In case of shuttering for RCC column and 
stiffeners, steel plates of requsite thickness shall be used and not the wooden planks to 
give smooth surface. 
 

32. All RCC works as well as PCC works shall be machine mix properly with concrete 
mixture machine arranged by the contractor at his own cost and submerged with 2” 
constant head of water over horizontal concrete. 
 

33. If the mixing of mortar and aggregate and compaction of concrete not done with machine 
mixture and vibrator, then 10% extra cement by volume added in the mix on the cost of 
contractor for which no claim what so ever in these respect will be entertained by the 
department. 
 

34. Where joints in reinforcement in all RCC works can not be avoided due to required 
length of steel bars whether mild or tor steel, they will be formed by over lapping to a 
length of 45 times of diameter and tied with anodized soft iron wire or as per drawings 
provided. 
 

35. During casting of RCC or PCC in foundation the trenches shall be pumped out for which 
no extra payment to contractor shall be made by the department. 

36. Lime concrete intending for terrace over RCC roof slab also be machine mixed as per 
RCC work. 
 

37. Over all in structural work except plastering, clean course sand shall be used. For 
plastering clean medium sand shall be used and should be screened 256 mesh in one Sq. 
inch. Placed 45-degree incline before used in the work. 
 

38. The jams and sofits of doors and windows openings should be smooth true to plumb and 
suitable space will have to be left for receiving W-1 clamps as per direction of engineer in 
charge for which no claim shall be entertained by the department. 
 

39. Suitable recess for fixing clamps doors and windows jali works, railing required shall 
have to be provided by the contractors. In brick walls, RCC column and RCC roof recess 
shall be provided as per direction of the E/IC without any cost. 
 

40. The teakwood and sal wood should be well-seasoned and free from sap wood cracks, 
knots and other timber defects. The manufactured chaukhats and frame of shutters of any 
structure should be got approved before use in the work. 
 

41. All fittings and fixtures for doors and windows shall be got approved by the E/IC. well in 
advance before use in the work. The approved fittings and fixture shall be mounted on a 
wooden board and always kept at site of work open for inspection and one such mounted 
board will be deposited in the office of the S.E. / Ex.Engr. (C) at the cost of the 
contractor. 

42. Flat iron for making grill for windows, handrail for staircase etc. shall be procured by the 
contractor himself. 

43. All points of welding grills etc. must be electrically welded from all sides of the joints to 
give clean smooth and strong joints. The sample of grills be shall be got approved by S.E. 
/ Ex. Engg. (C) before taking of mass manufacture. 
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44. Where not other wise specified 4 mm thick glass panes weighing 10 kg per sqm. only 
shall be used in all glazed shutters. 
 

45. After completion of work, building floor should be thoroughly washed and cleaned, the 
ugly mark on glass panes shutter etc. shall be removed and damages made good. The 
under work of paints cement etc. shall be removed and cleaned nicely by the contractor at 
this own cost. 

 
46. The contractor shall remove all the surplus materials, rubbish etc. and leave the site clean 

and tidy after leveling and dressing the premises of the work as desired by the E/IC. and 
then the work shall be considered as complete. 
 

47. The contractor will have to make and maintain diversion at his own cost if required. He 
will also have to provide barrier, light, danger signal and night chaukidar etc. at his own 
cost to prevent any accident. 
 

48. The department will not be held responsible for the work stopped at the stage of progress 
to reason beyond the control of the deptt. and no claim what so ever in this respect will be 
entertained by the department. 

 
49. From the commencement of the work to the completion of the work, They are to be under 

the contractor charge. The contractor is to be held responsible for and to make good all 
injuries, damages and repairs occasioned or rendered necessary to the same by the fire or 
other cause and they are to hold the Governor of Jharkhand harmless from any claim for 
injury to persons and structural damage to property happening from any neglect default, 
want to prop case on misconduct in the part of the contractor or any one his employee 
during the execution of work. In case of accidents, the contractor(s) shall be responsible 
for compliance with all the requirements imposed by workmen’s compensation Act. or 
any other similar laws in force, and the contractor(s) shall indemnify the J.R.D.A. against 
any claim on this account. 
 

50. No claim shall be entertained for loss due to earth quake, flood, cyclone, epidemic, war 
riot or any other natural calamities or emergency, act of enemies and damages so caused 
will have to be made good by the contractor at his own cost. 
 

51. All claims for work done beyond the agreement must be submitted by 10th of each month 
failing which they will be treated as time barred. 
 

52. During execution of work any item which is provided in the bill of quantity is not 
required to be done due to change of specification, contractor will have no claim what so 
ever that item is not got done through him. 
 

53. The contractor shall offer all facilities to the departmental officers for inspection, 
supervision taking measurement and checking bills etc and any damages in the process 
will be made good by the contractor at his own cost. 
 

54. In case of T. or L. inverted and rectangular beam, only the projecting below or above the 
slab shall be measured for payment. 
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55. For the purpose of payment of brick work, B.W. will be done with new size of brick as 
per latest I.S.I. specification by the department. 
 

56. No claim for extra thickness of more than ½” thick cement plaster in either side of 10” or 
5” thick wall be entertained by the department. 
 

57. All wooden salvaged materials will have to be return to the department unless at the rate 
of 10% value of the replaced new wood will deducted from the bill of the contractor. 
 

58. Amount of royalty will be realized at the rates fixed by the mining department. 
 

59. Amount of Income Tax will be realized at the rates fixed by the Income Tax department. 
 

60. Dues will be realized under public recovery act. 
 

61. It is understood and agreed that no extra payment shall be admissible to the contractor 
consequent on any alleged or miscalculation arisen out any other mistake or factor not 
specifically provided for in the contract. 
 

62. In case of any undue hindrances occurred, an application by the contractor within 10 days 
the date such hindrances to the responsible to the competent authority for completion of 
work. 
 

63. The department will not be responsible for lapse time for non-availability or delay supply 
of departmental materials for which no claim /demurrages what so ever in these respects 
will be entertained by the department. 
 

64. The contractor shall have to produce clearance certificate in respect of payment of royalty 
etc. for the minerals consumed in the work from the concerned District Mining 
Officer/Asst. District Mining Officer, without which final bill shall not be paid. 
 

65. As per order given by H’ble High Court-Ranchi bench dated 8-02-2000 it is brought in 
the notice of the tenderer that acceptance/rejection of tender shall be in accordance with 
the circular of department/Vigilance department issued time to time. Ref Letter No.- 2882 
(vigilance) dated 13-09-1991 and others.  
 

66. Soil testing charge for tests such as soil bearing capacity test etc will be borne by the 
contractor. 

 
67. JRDA does not undertake any responsibility for supply of any material to the contractor. 
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SECTION 6 

FORM OF BID 
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FORM OF BID  

Description of the Works: 

BID 
To  : 

Address : 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum(s) of 
_______________________________________________________________________ 
_______________________________________________________________________ 
( ____________________________________________________________________ ) 

 
           

2.     We undertake, if our Bid is accepted, to commence the Works as soon as is reason-
ably possible after the receipt of the Engineer's notice to commence, and to com-
plete the whole of the Works comprised in the Contract within the time stated in the 
document. 

3. We agree to abide by this Bid for the period of * ______ days from the date fixed for 
receiving the same, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

Unless and until a formal Agreement is prepared and executed this Bid, together 
with your written acceptance thereof, shall constitute a binding contract between 
us. 

We understand that you are not bound to accept the lowest or any tender you may 
receive. 
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Dated this _____________ day of _______________________ 20 .....  

Signature _____________________________ in the capacity of _____  
duly authorized to sign bids for and on behalf of ___________________  

(in block capitals or typed) 

Address 

Witness 

__________________________________________________________________
__________________________________________________________________ 

Address 

______________________________________________________________________
______________________________________________________________________ 

 

Occupation 

 

 _________________________________________________________________ 

           __________________________________________________________________
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SECTION 7   

BILL OF QUANTITIES 
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BILL OF QUANTITIES  

Preamble 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the priced 
Bill of Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 
it is otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether 
quantities are stated or not. The cost of Items against which the Contractor has 
failed to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be included 
in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related Items of Work.  

7. General directions and descriptions of work and materials are not necessarily repeated 
or summarized in the Bill of Quantities. References to the relevant sections of the 
contract documentation shall be made before entering rates or prices against each 
item in the Bill of Quantities. 

8. Measurement shall be taken as per slandered mode of measurement. 

9.  Error will be corrected by the Employer for any arithmetic errors pursuant to Clause 
27 of the Instructions to Bidders.  

   

10.    Rock is defined as all materials which, in the opinion of the Engineer, require blast-
ing, or the use of metal wedges and sledgehammers, or the use of compressed air 
drilling for its removal, and which cannot be extracted by ripping with a tractor of at 
least 150 kw. with a single rear mounted heavy duty ripper. 
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BILL O F QUA NTITIES  
 

SI 
No 

Description of Item 
 (with brief specification and 

reference to book of specification) 

Quantity Unit Rate Amount 

In Figures In Words 

  
 
 
 
 
 
 
 
 
 
 
 

Attached 

     

Note : 

1. BOQ is available on line on the website 
http://www.Jharkhandtenders.gov.in Bidders shall fill BOQ as per 
instruction given in addendum to instruction to Bidders. 

2. Item for which no rate or price has been entered in will not be paid for by the 
Employer when executed and shall be deemed covered by the other rates and 
prices in the bill of quantities (Refer : ITB Clause 13.2 and GCC Clause 43.3). 

3. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 
14.1]. 

4. Where there is a discrepancy between the rate in figures and words, the rates in 
words will govern. [ITB Clause 27.1(a)]. 

5. Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB 
Clause 27.1(b)]. 
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SECTION 8 
SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE ) 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated  _ [date] for the construction of 
 _____________ [name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We ____________________________________  
[name of Bank] of __________________________ [name of country] having our 
registered office at __________________________ (hereinafter called "the 
Bank") are bound unto  __________________________ [name of Employer’s 
Representative] (hereinafter 
called "the Employer’s Representative") in the sum of _____________ * for which payment 
well and truly to be made to the said Employer’s Representative the Bank itself, his 
successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this  _________ day of _________ , 20_ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 
during the period of Bid Validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to him 
owing to the occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 
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This  Guarantee  will    remain  in  force  up  to  and  including  the  date 
______________ ** days after the deadline for submission of Bids as such deadline is 
stated in the Instructions to Bidders or as it may be extended by the Employer, notice of 
which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

DATE  SIGNATURE ______________ 

WITNESS _________________________ .SEAL  _____________________________ 

________________________________________________________________________ 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denomi-
nated in Indian Rupees. This figure should be the same as shown in Clause 16.1 of 
the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by 
the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE  

To 

________________________________________ [name of Employer’s Representative]  

_________________________________________________[address of Employer’s Representative] 

__________________________________________________ 

WHEREAS  ______ , ______________________ [name and address of Contractor] 
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No. dated to 
execute ________________ [name of Contract and brief description of Works] (hereinafter 
called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of [amount of  guarantee]* (in words), 
such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of [amount of guarantee] as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which 
may be made between your and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liabil-
ity Period. 

Signature and Seal of the guarantor _____________________  
Name of Bank _____________________________________  
Address _________________________________________  
Date   _________________________________________ 

 
___________________________________________________________________________ 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT  

To 

_____________________________________[name of Employer’s Representative] 
___________________________[address of Employer’s Representative] 
______________________________________________[name of Contractor] 

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance 
Payment") of the above-mentioned Contract, [name and address of Contractor] (herein after 
called "the Contractor") shall deposit with [name of Employer’s Representative] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of 
the Contract in an amount of_________________________ [amount of Guarantee]* 
___________________________________ [in words]. 

We, the ___________________________ [bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to _________ [name of Employer’s Representative] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ___ ______________________ [amount of guarantee]*
 _________________________________ [in words]. 

We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents which 
may be made between_________________________[name of Employer’s Representative] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________________[name of Employer’s Representative] 
receives full repayment of the same amount from the Contractor. 

Yours truly, 

Signature and Seal : ______________________________________  
Name of Bank / Financial Institution :  ________________________  
Address; _______________________________  

Date: 

_________________________________________________________________ 

*An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 
(Letter head paper of the Employer’s Representative) 

______________________________ (Date) 

To 
 ___________________________________ (Name and address of the Contractor) 
___________________________________ 
___________________________________ 

 
 
Dear Sirs, 

This is to notify you that your Bid dated  _______________ for execution of the 
 ______________________________________ (name of the contract and identification 
number, as given in the Instructions to Bidders) for the Contract Price of Rupees 
 _____________________________ (  _____________________ ) (amount in words and 
figures), as corrected and modified in accordance with the Instructions to Bidders1 is hereby 
accepted by our agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 
of ITB for an amount equivalent to Rs.  ___________________ within 21 days of the 
receipt of this letter of acceptance valid up to 28 days from the date of expiry of defects 
Liability Period i.e. up to ______________________________ and sign the contract, 
failing which action as stated in Para 34.3 of ITB will be taken. 

Yours faithfully, 

Authorized Signature 
Name and title of Signatory 
(Employer’s Representative) 

1. Delete "corrected and" or "and modified" if only one of these actions applies. Delete 
as corrected and modified in accordance with the Instructions to Bidders, if corrections 
or modifications have not been affected. 
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Issue of Notice to proceed with the work 
(Letter head of the Employer’s Representative) 

 __________________________ (Date) 

To 

_____________________________________            (Name and address of the Contractor) 

_____________________________________ 

_____________________________________ 

 

Dear Sirs, 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 
and signing of the Contract for the construction of  ___________________________________
 _______________________________________________________________________ 
____________________________________________________________________at a 
Bid Price of Rs.__________________________________________________________. 

You are hereby instructed to proceed with the execution of the said works in accor-
dance with the contract documents. 

Yours faithfully, 

(Signature, name and title of Employer’s 
Representative)  
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Agreement Form 

Agreement 

This agreement, made the  ____________ day of ________________ between 
 _______________________ (name and address of Employer) [hereinafter called "the 
Employer] and  ___________________________________________________________  
(name and address of contractor) hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute 

(name and identification number of Contract) (hereinafter called "the Works") and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein , at a cost of Rs.  ________________  

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein Contract Price 
or such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

(i) Letter of Acceptance 
(ii) Notice to proceed with the works; 
(iii) Contractor's Bid 
(iv) Condition of Contract: General and Special 
(v) Contract Data 
(vi) Additional condition 
(vii) Drawings 
(viii) Bill of Quantities and 
(ix) Any other documents listed in the Contract Data as forming part of the Contract. 
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In witnessed whereof the parties there to have caused this Agreement to be executed 
the day and year first before written. 

            The Common Seal of _____________________________________was 
hereunto affixed in the presence of : 

 

Signed, Sealed and Delivered by the said __________________________________ 

___________________________________________________________________ 

in the presence of: 

Binding Signature of Employer’s Representative __________________________ 

Binding Signature of Contractor ______________________________________ 



UNDERTAKING 

I, the      undersigned      do      hereby      undertake      that      our      firm      M/s 
________________________________ __ agree to abide by this bid for a period ____________ 
days for the date fixed for receiving the same and it shall be binding on us and may be accepted 
at any time before the expiration of that period. 
 
 
 
 
 
 
                             ____________________________________________________ 
                                     
                                                      (Signed by an Authorized Officer of the Firm) 
 
         
    
         __________________ 
         Title of Officer 
 
 
         __________________ 
         Name of Firm 
 
 
         _________________ 
          DATE 
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SECTION 9 

DRAWINGS 
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SECTION 10 

 DOCUMENTS TO BE FURNISHED BY BIDDER 
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ADDENDUM  
To 

Instructions to Bidders (ITB) 
(FOR JHARKHAND SBD CONTRACT) 

 
A. Detailed instructions & documents to be furnished for online bidding 

1. Guidelines for online submission of bids can be downloaded from the website 

http://jharkhandtenders.gov.in 

2.   Interested bidders can download the bid from the website http://jharkhandtenders.gov.in  

3.   Bidders  in  order  to  participate  in  the  bidding process   have to   get  ‘Digital Signature  Certificate  

(DSC) as  per  Information  Technology  Act-2000  to participate in online bidding. This certificate 

will be required for digitally signing the bid. Bidders can get the   above mentioned digital signature 

certificate from any approved vendors (CCA).  Bidders, who already possess valid Digital 

Certificates, need not procure new Digital Certificate. 

4.  Bidders have to submit their bids online in electronic format with digital Signature. Bids without 

digital signature will not be accepted. No proposal will be accepted in physical form. 

5.   Bids will be opened online as per time schedule mentioned in the Invitation for Bids (IFB). 

6.   Bidders should be ready with the scanned copies of cost of documents & bid security as specified in 

the tender document. Before submission of bids online, bidders must ensure that scanned copies of all 

the necessary documents have been attached with bid. 

7.   Bidders  have to  produce original  Demand  Draft  towards  tender  fee &  bid security  as  mentioned  

in  the  Invitation for Bids  (IFB)  to  the  Chairman,  e- Procurement Cell  during the period  & time 

as mentioned in the I.F.B. failing which  bid will  not be accepted.  The details of cost of documents, 

bid  security specified  in  the  tender  documents  should  be  the  same as  submitted  online (scanned 

copies), otherwise bid will summarily be rejected. 

8.   Uploaded documents of successful bidder will be verified with the original before signing the 

agreement. The successful b i d d e r has to provide the originals to the concerned authority. 

9. The department will not be responsible for delay in online submission of bids due to any reason, what 

so ever.95 

10. All required information for bid must be filled and submitted online. 

11. Other details can be seen in the bidding documents. 

12. Only online withdrawal or modification of bids, if any, in pursuance of relevant clauses of the SBD is 

acceptable. 
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B.  Details of documents to be furnished for online bidding  

1.  Scanned  copies  of the  following documents to be  up-loaded  in .pdf  format  on the website  

http://jharkhandtenders.gov.in in technical bid  folder.  

i.  D.D.  Towards Cost of Bid Document. 

ii. Bid security in the form specified in Section-8 of SBD. 

iii. Qualification information and supporting documents as specified in Section-2 of SBD. 

iv. Certificates, undertakings, affidavits as specified in Section-2. 

v.  Any other information pursuant to Clause-4 of ITB. 

vi. Undertakings that the bid shall remain valid for the period specified in Clause-15.1 of ITB. 

vii. Pan No., Commercial taxes clearance certificate, Labour licence, Character Certificate and TIN 

No. 

2. Scanned copies of the following documents to be up-loaded on the website 

http://jharkhandtenders.gov.in in financial bid folder. 

i.  Form of bid as specified in Section-6 in pdf format. 

3. Duly filled in & digitally signed BOQ.IN FINANCIAL BID FORM 

4. Uploaded documents of successful bidder will be verified with the original before signing the 

agreement. The successful b i d d e r has to provide  the originals to  the concerned   authority on 

receipt  of such a  letter, which w i l l be sent though  registered post or speed post or delivered by 

hand. 

5. SBD is not to be uploaded by the bidder. The bidder has to give affidavit stating agree/disagree on the 

conditions in the SBD. The bidder, who disagrees on the conditions of SBD, can not participate in the 

tender. 

6. Each uploading shall be digitally signed by the bidders. 

 
 
 
 

Chief Manager (Civil), 
Jharia Rehabilitation and Development Authority,  

Hirapur, Dhanbad 
 . 
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Addendum to SBD 
 

Clause 
No. 

 

As mentioned in the Part I: Complete 
Bidding Document of Standard Bidding 
Document -Procurement of Civil works 

Text to be substituted as under 
 

Section 1- ITB: 
Cl 8.2 

 

One copy of each of the volumes I, II, II 
and IV will be issued to the bidder. 
Documents to be furnished by the bidder 
in compliance to section 2 will be 
prepared by him and furnished as 
Volume V in two parts(refer clause 12) 

Each of the volumes I, II, II and IV will be 
available online on website 
http://jharkhandtenders.gov.in for bidder 
(s). Documents to be submitted by the 
bidder(s) in compliance to section 2 will be 
prepared by him and submitted online as 
per instruction given in addendum to ITB 

Section 1- ITB: 
Cl 12.1 
 

The bid to be submitted by the bidder as 
Volume V of the bid document (refer 
clause 8.1) shall be in two separate parts: 
Part I shall be named “Technical Bid “ 
and shall comprise 

i. Bid security in the form specified in 
   Section 8 
ii. Qualification Information and 

supporting documents as specified in 
Section 2. 

iii. Certificates, undertaking, affidavits as 
     specified in section2. 
iv. Any other information pursuant to 

clause 4.2 of these instructions 
v.  Undertaking that the bid shall remain 

valid for the period specified in clause 
15.1 

Part II shall be named “Financial Bid” 
and shall comprise 
i.  Form of Bid as specified in section 6 
ii. Priced Bill of Quantities for items 
specified in section 7, each part will be 
separately sealed and marked in 
accordance with the sealing and marking 
instructions in clause 19. 

The bid shall be submitted by the bidder on 
line as per instruction contained in 
addendum to ITB. 
 

Section 1- ITB 
Clause – 12.2 

The bidder shall prepare two copies of 
the bid, marking them ‘original’ and 
‘Copy’ respectively. 

The bid shall be submitted by the bidder on 
line as per instruction contained in 
addendum to ITB. 

Section 1- ITB  
Clause – 13.2 
 

The bidder shall fill in rates and prices 
and line item total (both in figures and 
words) for all items of the Works 
described in the Bill of Quantities along 
with total bid price (both in figures and 
words). Items for which no rate or price 
is entered by the bidder will not be paid 
for by the Employer when executed and 
shall be deemed covered by the other 
rates and prices in the Bill of Quantities. 

The bidder shall fill in rates in figures only 
as the  rate in words will be generated 
automatically in the BOQ template. Items 
for which no rate or price is entered by the 
bidder will not be paid for by the Employer 
when executed and shall be deemed 
covered by the other rates and prices in the 
Bill of Quantities. 
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Corrections, if any, shall be made by 
crossing out, initialing, dating and 
rewriting. 

Section 1- ITB 
Clause – 18.1 
 

The bidder shall prepare one original and 
one copy of the documents comprising 
the bid as described in Clause 12 of these 
Instructions to Bidders, bound, with the 
volume containing the “Technical Bid” 
and “Financial bid” in separate parts and 
clearly marked “ORIGINAL” and          
“COPY” as appropriate. In the event of 
discrepancy between them, the original 
shall prevail 

The bidder shall submit the bids as per 
addendum to ITB. 
 

Section 1- ITB 
Clause – 18.2 
 

The original and copy of the Bid shall be 
typed or written in indelible ink and shall 
be signed by a person or persons duly 
authorizes to sign on behalf of the 
Bidder, pursuant to Sub-Clauses 4.3. All 
pages of the bid where entries or 
amendments have been made shall be 
initialed by the person or persons signing 
the bid. 

The bidder shall submit the bids as per 
addendum to ITB. Bids submitted online 
have to be digitally signed by the bidder. 
 

Section 1- ITB 
Clause – 18.3 
 

The Bid shall contain no alterations or 
additions, except those to comply with 
instructions issued by the Employer, or as 
necessary to correct errors made by the 
bidder, in which case such corrections 
shall be initialed by the persons signing 
the bid. 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB 
Clause – 19.1 
 

The Bidder shall seal the original and 
copy of the Bid in separate envelopes, 
duly marking the envelopes as 
“ORIGINAL” and “COPY” . These two 
envelopes (called as inner envelopes) 
shall then be put inside one outer 
envelope. Each set of the inner envelope 
marked “ORIGINAL” and “COPY” shall 
contain within it two separate sealed 
envelopes marked “Technical Bid” and 
“Financial Bid” with additional markings 
as follows : 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB 
Clause – 19.2 
 

The inner, outer, and separate envelopes 
containing Technical and Financial Bids 
shall 
(a) Be addressed to the Employer at the     
address given in Appendix 
(b) Bear the identification as indicated in 
Appendix. 
 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB In addition to the identification required Bidders shall follow the method of 
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Clause – 19.3 
 

in sub clauses 19.1 and 19.2, each of the 
envelopes shall indicate the name and 
address of the bidder to enable the bid to 
be returned unopened in case it is 
declared late, pursuant to clause 21, or 
the Evaluation Committee declares the 
bid as non responsive pursuant to clause 
23.  

submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB 
Clause – 19.4 
 

If the outer envelope is not sealed and 
marked as above, the Employer will 
assume no responsibility for the  
misplacement or premature opening of 
the bid 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB. 

Section 1- ITB 
Clause – 20.1 
 

Complete Bids (including Technical and 
Financial) must be received by the 
employer at the address specified above 
not later than the date indicated in 
appendix. In the event of the specified 
date for the submission of bids declared a 
holiday for the Employer, the bids will be 
received up to the appointed time on the 
next working day. 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB 
Clause – 22.2 
 

Each Bidder’s modification or 
withdrawal notice shall be prepared, 
sealed, marked, and delivered in 
accordance with clause 18 & 19, with the 
outer and inner envelopes additionally 
marked “MODIFICATION” or 
“WITHDRAWAL”,  as appropriate. 

Bidders shall follow the method of 
submission of bid as mentioned in  
addendum to ITB 
 

Section 1- ITB 
Clause- 23.1 
 

The Employer will open all the Bids 
received (except those received late), 
including modification made pursuant to 
Clause 22, in the presence of the Bidders 
or their representatives who choose to 
attend at time, date and the place 
specified in Appendix in the manner 
specified in Clause 20 and 23.3. In the 
event of the specified date of Bid opening 
being declared a holiday for the 
Employer, the Bids will be opened at the 
appointed time and location on the next 
working day. 
 

The Employer will open all the Bids 
submitted online including modification 
made pursuant to Clause 22, in the 
presence of the Bidders or their 
representatives who choose to attend at 
time, date and the place specified in 
Appendix in the manner specified in 
Clause 20 and 23.3. In the event of the 
specified date of Bid opening being 
declared a holiday for the Employer, the 
Bids will be opened at the appointed time 
and location on the next working day. A 
notice for the same shall be posted on the 
website. 

Section 1- ITB 
Clause- 23.2 
 

Envelopes marked “WITHDRAWAL” 
shall be opened and read out first. Bids 
for which an acceptable notice of 
withdrawal has been submitted pursuant 
to clause 22 shall not be opened. 
 

Withdrawn bid will not be considered for 
evaluation. 
 

Section 1- ITB The envelope containing “Technical bid” shall “Technical bid” shall be opened first. The 
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Clause- 23.3 
 

be opened. The amount, form and validity of 
the bid security furnished with each bid will be 
announced. If the bid security furnished does 
not conform to the amount and validity period 
as  specified in the Invitation for Bid (ref. 
Column 4 and paragraph 3), and has not 
been furnished in the form specified in Clause 
16, the remaining technical bid and the sealed 
financial bid will be returned to the bidder. 

amount, form and validity of the bid 
security furnished with each bid will be 
announced. If the bid security furnished 
does not conform to the amount and 
validity period as specified in the invitation 
for Bid (ref. Column 4 and paragraph 3), 
and has not been furnished in the form 
specified in Clause 16, the said bid shall 
not be opened/ processed further. 

Section 1- ITB 
Clause- 23.4 (ii) 
 

After receipt of confirmation of the bid 
security, the bidder will be asked in 
writing (usually within 10 days of 
penning of the Technical Bid) to clarify 
or modify his technical bid, if necessary, 
with respect to any rectifiable defects. 

Technical bid can not be modified after the 
deadline of bid submission. 

Section 1- ITB 
Clause- 23.4 (iii) 
 

The bidders will respond in not more 
than 7 days of issue of the clarification 
letter, which will also indicate the date, 
time and venue of opening of the 
Financial Bid (usually on the 21st day of 
opening of the Technical bid)  

The bidders will respond by e-mail in not 
more than 7 days of issue of the  
clarification letter, which will also indicate 
the date, time and venue of opening of the 
Financial Bid (usually on the 21st day of 
opening of the Technical bid) 

Section 1- ITB 
Clause- 23.5 
 

If, as a consequence of the modifications carried 
out by the bidder in response to sub-clause 23.4, 
the bidders desire to modify their financial bid, 
they will submit the modification in separate 
sealed envelope so as to reach the Employer’s 
address (refer sub-clause 19.2) before the 
opening of the financial bid as intimated in the 
clarification letter (refer sub-clause 23.4). The 
envelope shall have clear marking 
“MODIFICATION TO FINANCIAL BID, Not to be 
opened except with the approval of the Evaluation 
Committee” 

Financial bid can not be modified after the 
deadline of bid submission. 

Section 1- ITB 
Clause- 23.6 
 

At the time of opening of “Financial Bid”, the 
names of the bidders were found responsive 
in accordance with Clause 23.4(iv) will be 
announced. The bids of only these bidders 
will be opened. The remaining bids will be 
returned to the bidders unopened. The 
responsive Bidders’ names, the bid prices, the 
total amount of each bid, any discounts, Bid 
Modifications and withdrawals, and such other 
details as the Employer may consider 
appropriate, will be announced by the 
Employer at the opening. Any Bid price or 
discount, which is not read out and recorded 
will not be taken into account in Bid 
Evaluation. 

Only those bids will be considered for 
financial opening/evaluation who have 
qualified in technical evaluation. 
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Survey and Consultancy work 
 
The following works will be carried out by the contractor. 

 

10. Complete Survey of the land like contour survey, topography survey etc. 

 

11. Planning of the township – Preparation of Master Plan Drawing including town planning has to be 

done. 

 

12. Preparation of conceptual design and drawing of complete infrastructure of the township like 

roads, drains, rainwater harvesting, water supply net work (including O.H. tanks, U.G. tanks, 

Surface tank), sewerage disposal system (including network and treatment plant), internal and 

external electrification, electrical sub station 11000/440 volt, communication system etc with 

detail estimate based on existing SOR. 

 

13. a) Preparation of final architectural drawing of community hall and marketing complex. 

b) Preparation of structural design and construction drawing of community hall and marketing 

complex. 

c) Preparation of detail estimate based on existing SOR for community hall and marketing 

complex. 

 

14. 15 sets of the hard copies of above drawings, design and estimate will be made available by the 

contractor and 10 set of the soft copy of the above design, drawing of estimate will also be 

supplied by the bidder. 

 


