

Ref. no. :

Date :

Corrigendum

Name of work : Request for Proposal (RFP) for setting up of Project Monitoring Unit(PMU) for Jharia Rehabilitation Development Authority (JRDA), Dhanbad, Jharkhand.
Tender NIT No. : 02/JRDA/20-21/57 dated 12.01.2021
Corrigendum Type : Extension in critical dates

The dates and timings for the last date of submission and opening of the bid has been extended with the approval of the competent authority

1. The last date of submission of the subject RFP has been extended to 01.03.2021 by 01:00 PM in place of 18.02.2021 (01:00 PM)
2. Bid opening date of the subject RFP has been extended to 01.03.2021, 02:00 PM in place of 18.02.2021 (02:00 PM)

Now the revised date of the subject RFP is as under

- 1 Receipt of Technical and Financial proposals (Separate sealed envelopes) : 01.03.2021 till 01:00 PM
- 2 Opening of Technical Proposals : 01.03.2021 at 02:00PM
- 3 Technical Presentation in the Conference Hall, Collectoriatae, Dhanbad : 01.03.2021 at 03:00PM onwards
- 4 Opening of Financial proposals of applicants who qualify pre-qualification (technical) criteria : 04.03.2021at 11:00 AM

Sd/-

Dy. Commissioner cum Managing Director
JRDA, Dhanbad, Jharkhand

Ref. No. 211 Date 17.02.2021

Copy to :- All Concerned for the needful and necessary action.

Copy to :- Director, IIT(ISM), Dhanbad/CMD, BCCL for arranging to inform the nominated person(s)

Copy to :- Dist. Web Manager, NIC, Dhanbad-cum- ADM (Law & Order) for uploading on www.dhanbad.nic.in/

Copy to :- Web emission Pvt. Ltd. , Gyan Mukherjee Road for uploading the same on <http://jrda.in/index.html>

Dy. Commissioner cum Managing Director
JRDA, Dhanbad, Jharkhand